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CHANNEL EXCAVATION, MISSISSIPPI RIVER, LITTLE FALLS, MN.  Basic work consists of, but is not limitted to, furnishing all plant/equipment,
 labor, and material/supplies necessary to excavate approximately 50,000 cubic yards of sediment from a backwater channel of the
 Mississippi River in Little Falls, MN and transport the material to a placement site located about 1 mile from the excavation area.  Method of
 excavation for majority of work may consist of hydraulic dredging, mechanical dredging, or dewatered excavation.  Related work includes
 riprap shoreline protection, riprap training dike, capping the placement area, and turf establishment.  

THIS PROCUREMENT IS BEING ISSUED FOR FULL AND OPEN COMPETITION.  The North Amercian Industrial Classifications Systems Code
 (NAICS) is 234990 with a small business size standard of $17.0 Million.  The estimated magnitude of construction in terms of physical
 characteristics and estimated price range is between $500,000 and $1,000,000.

X

LISA P STENSRUD 651-290-5416

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

02-Apr-2001

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

(If Other Than Item 7)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

6. PROJECT NO.

8. ADDRESS OFFER TO

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within 155 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________Section 00800

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________0 copies to perform the work required are due at the place specified in Item 8 by ___________  

local time ______________5/2/01 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

DACW37-01-B-0004

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO.

W81G67-0341-6462

7. ISSUED BY CODE

TEL: FAX: TEL:

CONTRACTING DIVISION
USACE - ST PAUL
190 5TH STREET
ST PAUL MN  55101-1638

DACW37

651-290-5706

PAGE OF PAGES

1 OF 136

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

14:00:00 (hour)
Sealed envelopes containing offers 

FAX:



See Item 14

document and return _______ copies to issuing office.)

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Must be fully completed by offeror)

15. TELEPHONE NO.

16. REMITTANCE ADDRESS

20B. SIGNATURE

Contractor agrees

31A. NAME OF CONTRACTING OFFICER

30C. DATE 31B. UNITED STATES OF AMERICA

BY

(REV. 4-85)STANDARD FORM 1442 BACK

(Type or print)
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN

30B. SIGNATURE

NSN 7540-01-155-3212

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this

contract.  The rights and obligations of the parties to this contract shall be

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

28. NEGOTIATED AGREEMENT (Contractor is required to sign this

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

OFFER 

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Include area code)

(Include only if different than Item 14)

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE

29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-

summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

(Type or print)

31C. AWARD DATE

27. PAYMENT WILL BE MADE BY26. ADMINISTERED BY
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SECTION 00010 Solicitation Contract Form  
  
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1.00 Lump Sum   
 BONDS  

FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1.00 Lump Sum   
 MOBILIZATION AND DEMOBILIZATION  

FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1.00 Lump Sum   
 MAINTENANCE DEWATERING OF CHANNEL EXCAVATION  

FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  42,200.00 Cubic 

Yard 
  

 UPPER EAST CHANNEL EXCAVATION  
FFP  
 

 

 __________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005      
 LOWER EAST CHANNEL DREDGING  

FFP  
 

 

   
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AA  3,000.00 Cubic 

Yard 
  

 FIRST 3000 CY  
FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AB  1,700.00 Cubic 

Yard 
  

 OVER 3000 CY  
FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  2,400.00 Actual 

Tons 
  

 ROCKFILL -UPPER  EAST CHANNEL BANK PROTECTION  
FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  450.00 Actual 

Tons 
  

 ROCKFILL -LOWER EAST CHANNEL BANK PROTECTION  
FFP  
 

 

 __________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  6,150.00 Actual 

Tons 
  

 ROCKFILL -ROCK MOUND FLOW TRAINING STRUCTURE  
FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  1,800.00 Actual 

Tons 
  

 ROCKFILL - WEIR AT EAST CHANNEL INLET  
FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  9,450.00 Cubic 

Yard 
  

 COVER SOIL  
FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  3,150.00 Cubic 

Yard 
  

 TOP SOIL  
FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  11.50 Acre   
 SEEDING AND MULCHING  

FFP  
 

 

 __________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  1.00 Lump Sum   
 STAGING AREA RECLAMATION  

FFP  
 

 

 __________.____ __________.____ 
 
 
 
 
 
 
TOTAL ESTIMATED AMOUNT       $   
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SCHEDULE NOTES: 
 
1.  Facsimile of bids/proposals and facsimile of modifications thereto, will not be accepted. 
 
2.  All quantities are estimated except where unit is given as “JB” (JOB) or “LS” (LUMP SUM). 
 
3.  The apparent low bidder may be requested to provide the following information as soon as possible after bid 
opening: 
 

a. A Financial Statement, to include a balance sheet and income statement, and 
b. A Bank Certification of Financial Capability (line of credit) 

 
This information will be treated as confidential.  The financial statements should not be over 60 days old.  If over 60 
days old, a certification should be attached stating that the financial condition of the firm is substantially the same 
or, if not the same, the changes that have taken place. 
 
4.  NOTICE TO LARGE BUSINESSES:  The U.S. Army Corps of Engineers, St. Paul District, is committed to 
participation of Small Business, Small Disadvantaged Business and Women-Owned Small Business in the 
performance of work under this solicitation and resultant contract. 
 
Your attention is directed to solicitation clauses 52.219-8 entitled “Utilization of Small Business Concerns”, 52.219-
9 ALT I entitled “Small Business Subcontracting Plan”, and 252.219-7003 entitled “Small, Small Disadvantaged 
and Women-Owned Small Business Subcontracting Plan (DoD Contracts)”. 
 
If you are a large business and the successful bidder with a bid exceeding $1,000,000, submission of a 
subcontracting plan in accordance with the above clauses will be required.  The Contracting Officer will review the 
plan using the following goals to assure that it represents your best efforts to maximize subcontracting opportunities.  
Award will not be made until the subcontracting plan is approved by the Contracting Officer. 
 
The following subcontracting goals are informational only and not legally binding but are considered reasonable and 
achievable during the resultant contract from this solicitation.  The goals expressed in percent of total planned 
subcontracting dollars are: 
 
 Small Business--------------------------------------61.4% 
 Small Disadvantaged Business------------------ 9.1% 
 Women-Owned Small Business------------------5.0% 
 HUBZone Small Business----------------------Maximum Percent (%) Practicable 
 Veteran-Owned Small Business------------------3.0% 
 Subcontract Reporting (SF 294 & SF 295)--100.0% 
 
4.  All extensions of unit prices shown will be subject to verification by the Government.  In case of a discrepancy 
between unit price and the extension, the unit price will govern. 
 
5.  The Government may determine a bid is nonresponsive if the prices proposed are materially unbalanced between 
line items or subline items and the lack of balance is determined by the Contracting Officer to pose an unacceptable 
risk to the Government.  A bid is materially unbalanced when it is based on prices significantly less than cost for 
some work and prices which are significantly overstated in relation to cost for other work, and if there is reasonable 
doubt that the bid will result in the lowest overall cost to the Government, even though it may be the low evaluated 
bid, or it is so unbalanced as to be tantamount to allowing an advance payment. 
   
6.  The original bid/proposal and any modifications must be complete as to all the items on the schedule.  Award 
will be made to that bidder whose bid is most advantageous to the Government, based on price and the price related 
factors included in the solicitation. 
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SCHEDULE NOTES (cont’d): 
 
7.  Any prospective bidder desiring an explanation or interpretation of the solicitation, drawing, specifications, etc., 
must request it in writing in accordance with Section 00100, Contract Clause “Explanation to Prospective Bidders”, 
NOT LATER THAN 10 DAYS PRIOR TO BID OPENING.  Questions can be faxed to (651)290-5706, Attention 
Lisa Stensrud or e-mailed to Lisa.P.Stensrud@mvp02.usace.army.mil .  Questions received after the deadline may 
not be answered prior to bid submittal. 
 
8.  Bidders attention is called to section 00700, Clause 252.204-7004 “Required Central Contractor Registration”. 
 
9.  Funding for this contract is contingent upon the conditions stated in Section 00800, Clause 52.232-5001, 
Continuing Contracts. 
 
10.  The addresses, phone numbers, and internet addresses (if available) for references cited in these specifications 
are listed in the Corps of Engineers Guide Specification (CEGS) 01090 SOURCES FOR REFERENCE 
PUBLICATIONS.  CEGS 01090 is available on the TECHINFO page of the Corps of Engineers Huntsville District 
internet site http://www.hnd.usace.army.mil/ . 
 
11.  The official solicitation is available on CD-ROM and will be automatically mailed to all registered plan holders.  
HOWEVER, ANY FORTHCOMING AMENDMENTS WILL ONLY BE AVAILABLE ON THE USACE ST. 
PAUL DISTRICT WORLD WIDE WEB SITE AT 
http://mvpwww.mvp.usace.army.mil/ebs/AdvertisedSolicitations.asp . E-MAIL NOTIFICATIONS WILL BE SENT 
UPON ISSUANCE OF ANY AMENDMENTS TO ALL REGISTERED PLAN HOLDERS.  DUE TO E-MAIL 
MESSAGE NOTIFICATIONS MAY NOT BE RELIABLE BASED ON SYSTEM CONSTRAINTS, IT IS 
RECOMMENDED THAT EACH REGISTERED PLAN HOLDER CHECK THE WEB SITE PERIODICALLY 
FOR UPDATES.  A PAPER HARD COPY OF EACH AMENDMENT WILL NOT BE MAILED UNLESS 
SPECIFICALLY REQUESTED IN WRITING VIA E-MAIL AT Lisa.P.Stensrud@mvp02.usace.army.mil OR VIA 
FACSIMILE AT 651-290-5706 TO THE ATTENTION OF LISA STENSRUD.  

mailto:Lisa.P.Stensrud@mvp02.usace.army.mil
http://www.hnd.usace.army.mil/
http://mvpwww.mvp.usace.army.mil/ebs/AdvertisedSolicitations.asp
mailto:Lisa.P.Stensrud@mvp02.usace.army.mil
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SECTION 00100 Bidding Schedule/Instructions to Bidders  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 

  

52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)  
 
(a) Contractor identification is essential for complying with statutory contract reporting requirements. Therefore, the 
offeror is requested to enter, in the block with its name and address on the Standard Form 33 or similar document, 
the annotation "DUNS" followed by the DUNS number which identifies the offeror's name and address exactly as 
stated in the offer.  
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A 
DUNS number will be provided immediately by telephone at no charge to the offeror. For information on obtaining 
a DUNS number, the offeror, if located within the United States,  should call Dun and Bradstreet at 1-800-333-0505. 
The offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and 
Bradstreet Information Services office from the Internet Home Page at http://www.customerservice@dnb.com/. If 
an offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstreet at 
globalinfo@dnb.com. 
 
(End of provision) 
 

 

52.209-4001 BIDDER'S QUALIFICATIONS (APR 1984)  FAR 9.105-1 
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Before a bid is considered for award, the bidder may be requested by the Government to submit a statement 
regarding his previous experience in performing comparable work, his business and technical organization, financial 
resources, and plant available to be used in performing the work. 

 

52.214-1     SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987) 
 
"Government" means United States Government. 
 
"Offer" means "bid" in sealed bidding. 
 
"Solicitation" means an invitation for bids in sealed bidding. 
 
(End of provision) 

 

52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the 
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form 
for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  
The Government must receive the acknowledgment by the time and at the place specified for receipt of bids. 
 
(End of provision) 

 

52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 
 
(End of provision) 

 

52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic 
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for 
receipt, the solicitation number, and the name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost 
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office 
specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or 
withdrawn by written or telegraphic notice.  
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(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
 
 
 

 

52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of 
their bids.  Oral explanations or instructions given before the award of a contract will not be binding.  Any 
information given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective 
bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it 
would be prejudicial to other prospective bidders. 
 
(End of provision) 

 

52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the 
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified 
in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids 
are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact 
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified 
for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received 
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent 
Government requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to 
be extended to the same time of day specified in the solicitation on the first work day on which normal Government 
processes resume. 
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(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the 
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set for 
receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the 
identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 
 
(End of provision) 

 

52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is 
not required, bidders should insert the words "no bid" in the space provided for any item on which no price is 
submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 

 

52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government, 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive 
limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line 
items or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for some 
work and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable 
doubt that the bid will result in the lowest overall cost to the Government even though it may be the low evaluated 
bid, or if it is so unbalanced as to be tantamount to allowing an advance payment. 
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52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers received in other than 
English shall be rejected. 
 
(End of provision) 

 

52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) 
 
Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers received in other than U.S. 
dollars shall be rejected. 
 
(End of provision) 

 

52.214-4001 INQUIRIES - BID INFORMATION 
 
(a)  Inquiries: 
 
Any questions regarding this solicitation should be directed to Lisa P. Stensrud, Contract Specialist, at telephone 
number (651) 290-5416 (collect calls not accepted).  It is requested that all technical questions on the plans and 
specifications be submitted to the Contract Specialist by facsimile transmission to (651) 290-5706. 
 
The Planholder’s List and bid results can be found on the St. Paul District web site at 
http://www.mvp.usace.army.mil (click on “Contracting/Bidders Info”, then “Electronic Bid Solicitations”).    
 
(b)  Bid Depository/Bid Opening Information: 
 
Bids must be deposited prior to the date and time set for opening of bids.  The bid depository is located in the 
Contracting Division, 6th Floor, of the St. Paul District, Corps of Engineers Centre, 190 Fifth Street East, St. Paul, 
Minnesota  55101-1638.  A public bid opening will be held at the same location. 

 

52.214-4002 ALL OR NONE QUALIFICATIONS  (APR 1984)  FAR 14.404-5 
 
A bidder/offeror must quote on all items in this solicitation to be eligible for award.  The Government will award on 
a “All or None” basis.  Evaluation of bids/offers will be based, among other factors, upon the total price quoted for 
all items. 

 

52.214-5000 ARITHMETIC DISCREPANCIES -- EFARS 
 

(a)  For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 

(1) Obviously misplaced decimal points will be corrected; 
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(2) Discrepancy between unit price and extended price, the unit price will govern; 
(3) Apparent errors in extension of unit prices will be corrected; 
(4) Apparent errors in addition of lump-sum and extended prices will be corrected. 

(b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder 
intends his bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic 
discrepancies as provided above and the bid will be so reflected on the abstract of bids. 

(c) These correction procedures shall not be used to resolve any ambiguity concerning which bid is low. 
(End of statement) 

 

52.225-10     NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM REQUIREMENT--
CONSTRUCTION MATERIALS (FEB 2000) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act--Balance of Payments 
Program--Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act or Balance of Payments Program should submit the request to the 
Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the 
information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the 
request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act or 
Balance of Payments Program before submitting its offer, or has not received a response to a previous request, the 
offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction 
material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not 
yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
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(End of provision) 
 

 

52.232-38      SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION WITH OFFER (MAY 
1999) 
 
The offeror shall provide, with its offer, the following information that is required to make payment by electronic 
funds transfer (EFT) under any contract that results from this solicitation. This submission satisfies the requirement 
to provide EFT information under paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic Funds 
Transfer--Other than Central Contractor Registration. 
 
(1) The solicitation number (or other procurement identification number). 
 
(2) The offeror's name and remittance address, as stated in the offer. 
 
(3) The signature (manual or electronic, as appropriate), title, and telephone number of the offeror's official 
authorized to provide this information. 
 
(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial agent. 
 
(5) The offeror's account number and the type of account (checking, savings, or lockbox). 
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's financial agent. 
 
(7) If applicable, the offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing 
Transit Number of the correspondent financial institution receiving the wire transfer payment if the offeror's 
financial agent is not directly on-line to the Fedwire and, therefore, not the receiver of the wire transfer payment. 
 
(End of provision) 

 

52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from  
 
US Army Corps of Engineers 
St Paul District 
Thomas H. Koopmeiners, Contracting Officer 
190 5th Street East 
St Paul, MN 55101-1638 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
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52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) Site visits may be arranged during normal duty hours by contacting: 
 Name:     Dave Nelson 
                              US Army Corps of Engineers 
                              Western Area Construction Office 
 Address:  Pine River Dam 
                               Box 36 
                               Crosslake, MN 56442-0036 
 Telephone: 218-692-5020 
 

 

52.236-4002 WORK PERFORMED BY THE CONTRACTOR 
 
The successful bidder must furnish the Contracting Officer within 10 days after the award, the items of 

work which he will perform with his own forces, the percentage of the total work this represents, and the estimated 
cost thereof.  (See Section 00700, clause entitled Performance of Work by the Contractor, FAR 52.236-1.) 
 

 

52.236-4005 UNAVAILABILITY OF UTILITY SERVICES 
 
The responsibility shall be upon the Contractor to provide and maintain at its expense, adequate utilities for its use 
for construction and domestic consumption, and to install and maintain necessary connections and lines for same, 
but only at such locations and in such manner as may be approved by the Contracting Officer.  Before final 
acceptance, temporary connections and lines installed by the Contractor shall be removed in a manner satisfactory to 
the Contracting Officer. 

 

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far   
 

http://www.arnet.gov/far
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52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
 
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an 
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision. 
 
(b)  The use in this solicitation of any FAR (48 CFR Chapter 1) provision with an authorized deviation is indicated 
by the addition of "(DEVIATION)" after the name of the regulation. 
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SECTION 00600 Representations & Certifications  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 

  

52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 
 

(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 
any consultation, communication, or agreement with any other offeror or competitor relating to (i) those prices, (ii) 
the intention to submit an offer, or (iii) the methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the 
case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contradictory to subparagraphs (a)(1) 
through (a)(3) above; or 
 
(2) (i) Has been authorized, in writing, to act as an agent for the following principals in certifying that those 
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) 
above   ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) above. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a signed 
statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 

 

52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (APR 1991) 
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(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a member of Congress on his or her behalf in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and 
the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member 
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its 
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed 
by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provision) 

 

52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 

 

52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, 
AND OTHER RESPONSIBILITY MATTERS (MAR 1996) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-- 
 
(i) The Offeror and/or any of its Principals-- 
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(A) Are [  ] are not [  ] presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency; 
 
(B) Have [  ] have not [  ], within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and 
 
(C) Are [  ] are not [  ] presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision. 
 
(ii) The Offeror has [  ] has not [  ], within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions). 
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE 
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION 
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED 
STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible. 
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default. 
 
(End of provision) 

 

52.219-1     SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 2000) ALTERNATE I (OCT 2000) & 
ALTERNATE II (OCT 2000) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 234990.  
 
(2) The small business size standard is $17.0 Million.  
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(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business 
concern as defined in 13 CFR 124-1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents as part of its offer that it [  ] is, [  ] is not a veteran-owned small business concern. 
 
(5) [Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.] The offeror represents as part of its offer that it [  ] is, [  ] is not a service-disabled veteran-owned 
small business concern. 
 
(6) [Complete only if offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
 
(i) It____is, ____is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR Part 126; and 
 
(ii) It ____ is, ____ is not a joint venture that complies with the requirements of 13 CFR Part 126, and the 
representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or 
concerns that are participating in the joint venture. [The offeror shall enter the name or names of the HUBZone 
small business concern or concerns that are participating in the joint venture: ____________.] Each HUBZone small 
business concern participating in the joint venture shall submit a separate signed copy of the HUBZone 
representation. 
 
(7) [Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.] The offeror shall 
check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, 
or Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri 
Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
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(c) Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," as used in this provision, means a concern, including its affiliates, that is independently 
owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and 
qualified as a small business under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this 
provision.  
 
Small disadvantaged business concern, as used in this provision, means a small business concern that (1) is at least 
51 percent unconditionally owned by one or more individuals who are both socially and economically 
disadvantaged, or a publicly owned business having at least 51 percent of its stock unconditionally owned by one or 
more socially and economically disadvantaged individuals, and (2) has its management and daily business controlled 
by one or more such individuals. This term also means a small business concern that is at least 51 percent 
unconditionally owned by an economically disadvantaged Indian tribe or Native Hawaiian Organization, or a 
publicly owned business having at least 51 percent of its stock unconditionally owned by one or more of these 
entities, which has its management and daily business controlled by members of an economically disadvantaged 
Indian tribe or Native Hawaiian Organization, and which meets the requirements of 13 CFR Part 124.  
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
(d) Notice. (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business 
concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of 
the end items to be furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 



DACW37-01-B-0004 
 

Page 27 of 136 
 

 

(End of provision)  

52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in 
which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier 
subcontractors) amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
 
 

 

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) [  ] It has, [  ] has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 

 

52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
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(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
 
[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth 
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any 
other territory or possession over which the United States has jurisdiction.  

 

252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  
TERRORIST COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest 
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some 
other method of holding securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
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In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government 
of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that 
owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 

 

252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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SECTION 00700 Contract Clauses  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 

  

52.202-1     DEFINITIONS (OCT 1995) --ALTERNATE I (APR 1984) 
 
(a) "Head of the agency" (also called "agency head") or "Secretary" means the Secretary (or Attorney General, 
Administrator, Governor, Chairperson, or other chief official, as appropriate) of the agency, including any deputy or 
assistant chief official of the agency; and the term "authorized representative" means any person, persons, or board 
(other than the Contracting Officer) authorized to act for the head of the agency or Secretary.  
 
(b) "Commercial component" means any component that is a commercial item.  
 
(c) "Component" means any item supplied to the Federal Government as part of an end item or of another 
component.  
 
(d) "Nondevelopmental item" means--  
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense cooperation 
agreement;  
 
(2) Any item described in paragraph (e)(1) of this definition that requires only minor modification or modifications 
of a type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or  
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (e)(1) or (e)(2) solely 
because the item is not yet in use.  
 
(e) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer.  
 
(f) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase 
orders and changes and modifications to purchase orders under this contract.  
 
 
 

 

52.202-4001 DEFINITIONS  (MAY 1995)  EFARS Part 2.101 
 
"Chief of Contracting Office" means the Chief of the Contracting Division at a District, or the Director of 
Contracting at a Division, Center, Laboratory, or other support activity. 
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"Command" means each USACE Division, each USACE District, The U.S. Army Engineering and Support Center 
(HNC), Transatlantic Programs Center (TAC), Transatlantic Programs Center (Europe) (TAE),  Topographic 
Engineer Center (TEC), Cold Regions Research and Engineering Laboratory (CRREL), Construction Engineering 
Research Laboratory (CERL), Humphreys Engineering Center Support Activity (HECSA), and Waterways 
experiment Station (WES). 
 
"Commander" means the commanding officer of each USACE district and each USACE division, and the director or 
commander of HNC, TAC, TAE, ETL, CRREL, CERL, HECSA and WES. 
 
"Head of Contracting Activity (HCA)" for USACE means the Chief of Engineers. 
 
Centers.  For determining contracting authority levels for this regulation, Centers (HNC, and TAC) will equate to a 
Division.  As a subordinate unit to TAC, TAE’s contracting authority will therefore equate to that of a district.   
 
Level higher than the contracting officer.  When a District or TAE chief of contracting is the contracting officer, a 
"level higher than the contracting officer" means the Division or Center Director of Contracting.  When an operating 
Division, Center or Laboratory Director/Chief of Contracting is the contracting officer a "level higher than the 
contracting officer" means the PARC. 
 
Local Cooperation Agreements (LCAs).  See Project Cooperation Agreements. 
 
Project Cooperation Agreements.  Formerly referred to as Local Cooperation Agreements, these are agreements 
under 31 U.S.C. 6305 and 42 U.S.C. 1962d-5b.  They are not contracts as defined by the FAR. 
 
“USACE and HQUSACE" means the United States Army Corps of Engineers and its headquarters, respectively. 
 

 

52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 
agency head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; 
and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency 
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
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52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit 
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts 
through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 

 

52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock 
company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
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contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor 
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made 
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an 
inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor 
under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld 
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset 
those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the 
Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
 
 

 

52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
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(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27 (a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
 

 

52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse 
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing 
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the 
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contract. The total final price established in accordance with the incentive price revision provisions of the contract 
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award 
and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures 
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 

 

52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 
1997)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
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(1) An individual who is appointed to a position in the Government under title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3), title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership, 
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This 
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures 
specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian 
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by 
other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting 
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working 
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such 
person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130 
working days.  
 
"State," as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, a territory or possession of the United States, an agency or instrumentality of a State, and multi-State, 
regional, or interstate entity having governmental duties and powers.  
 
(b) Prohibitions.  
 
(1) Section 1352 of title 31, United States Code, among other things, prohibits a recipient of a Federal contract, 
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding 
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, 
loan, or cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
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(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of theperson's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation 
of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this 
clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of 
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a contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed 
to make any payment using nonappropriated funds (to include profits from any covered Federal action), which 
would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event 
that materially affects the accuracy of the information contained in any disclosure form previously filed by such 
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information 
reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting 
to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who 
requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by 
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or amend 
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as 
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provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any 
other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 
will not be made allowable under any other provision.  
 
(End of clause) 

 

52.204-4       PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
Postconsumer material means a material or finished product that has served its intended use and has been discarded 
for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the broader 
category of “recovered material.” For paper and paper products, postconsumer material means “postconsumer fiber” 
defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
Printed or copied double-sided means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
Recovered material, for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline 
as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls 
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting 
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and 
butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government 
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper 
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet 
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minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 

 

52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 

 

52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $650.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
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the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 

 

52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, 
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement 
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the 
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  

 

52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in  the form of computer data, or in any 
other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the 
pricing of any  modification to this contract, the Contracting Officer, or an authorized representative of the 
Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of the cost or pricing data, shall 
have the right to examine and audit all of the  Contractor's records, including computations and projections, related 
to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an 
authorized representative, shall have the same rights as specified in paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in 
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of 
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of 
this contract, is incorporated by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for  3 years after any resulting final termination settlement. 
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(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under 
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or 
claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in all 
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or pricing data. 
 
 

 

52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS - 
SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or 
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under 
FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by 
any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not complete, 
accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is limited to 
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph 
(a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
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(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the facts shall be allowed 
against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of 
the contract (or price of the modification) and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if: 
 
(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or 
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not 
have increased in the amount to be offset even if the available data had been submitted before the date of agreement 
on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost 
or pricing data which were incomplete, inaccurate, or noncurrent. 
 
 

 

52.214-28      SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. 
(OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
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(1) become operative only for any modification to this contract involving aggregate increases and/or decreases in 
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48 
CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modifications involving aggregate increases and/or decreases in  costs, plus applicable profits, expected 
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the 
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception 
under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under 
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the 
subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that, 
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1). 
 
 

 

52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS 
CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears 
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, 
except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
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(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
will be spent on the concern's employees or the employees of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end 
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply 
in connection with construction or service contracts. 
 
(End of clause) 

 

52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
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as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
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(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status 
as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 

 

52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (OCT 2000) ALTERNATE I (OCT 2000) 
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
 
Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the 
Federal Acquisition Regulation. 
 
Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies 
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division, 
plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in 
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
 
Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, 
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a 
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of 
the contract or subcontract. 
 
(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business, veteran-owner small business, HUBZone 
small business, small disadvantaged business, and women-owned small business concerns. If the bidder is 
submitting an individual contract plan, the plan must separately address subcontracting with small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns, with a 
separate part for the basic contract and separate parts for each option (if any). The plan shall be included in and 
made a part of the resultant contract. The subcontracting plan shall be submitted within the time specified by the 
Contracting Officer. Failure to submit the subcontracting plan shall make the bidder ineligible for the award of a 
contract. 
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small 
business concerns as subcontractors. Service-disabled veteran-owned small business concerns meet the definition of 
veteran-owned small business concerns, and offerors may include them within the subcontracting plan goal for 
veteran-owned small business concerns. A separate goal for service-disabled veteran-owned small business concerns 
is not required. The offeror shall include all subcontracts that contribute to contract performance, and may include a 
proportionate share of products and services that are normally allocated as indirect costs.  
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(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, 
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration 
(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the 
Research and Information Division of the Minority Business Development Agency in the Department of Commerce, 
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on 
the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics 
for the purposes of maintaining a small, veteran-owned small, HUBZone small, small disadvantaged, and women-
owned small business source list. Use of PRO-Net as its source list does not relieve a firm of its responsibilities 
(e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs to be incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, 
and a description of the duties of the individual.  
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(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, 
HUBZone small business, small disadvantaged business and women-owned small business concerns have an 
equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small Business 
Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for 
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 
subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on 
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, small disadvantaged business concerns, women-owned small business concerns, 
and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with 
the instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror's efforts to locate small business, veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns and award subcontracts to them. The records 
shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated) 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
HUBZone small business, small disadvantaged business, or women-owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(D) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(E) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(F) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
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(B) Business development organizations; 
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small 
business sources; and 
 
(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns by arranging solicitations, time for the preparation of bids, quantities, 
specifications, and delivery schedules so as to facilitate the participation by such concerns. Where the Contractor's 
lists of potential small business, veteran-owner small business, HUBZone small business, small disadvantaged 
business, and women-owned small business subcontractors are excessively long, reasonable effort shall be made to 
give all such small business concerns an opportunity to compete over a period of time. 
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns in all ``make-
or-buy'' decisions. 
 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small 
business, HUBZone small business, small disadvantaged business, and women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the 
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's 
subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 
this clause; provided-- 
(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and 
provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3) 
goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan.  
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that 
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial 
item. 
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(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material breach 
of the contract.  
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to 
this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the 
awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for 
contracts with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must 
report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both 
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in 
whole dollars, to small disadvantaged business concerns by North American Industry Classification System 
(NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a 
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS 
Industry Subsector. 
 
(End of clause) 

 

52.219-16      LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999) 
 
(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful 
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the 
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the 
plan. 
 
(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a 
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government 
contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the 
close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals and 
the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to make a 
good faith effort to comply with its subcontracting plan, established in accordance with the clause in this contract 
entitled “Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated damages in an 
amount stated. The amount of probable damages attributable to the Contractor's failure to comply shall be an amount 
equal to the actual dollar amount by which the Contractor failed to achieve each subcontract goal. 
 
(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith 
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the 
Contractor to demonstrate what good faith efforts have been made and to discuss the matter.   Failure to respond to 
the notice may be taken as an admission that no valid explanation exists.  If, after consideration of all the pertinent 
data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the 
subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor 
pay the Government liquidated damages as provided in paragraph (b) of this clause. 
 
(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of 
the Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan. 
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(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final 
decision of the Contracting Officer. 
 
(f) Liquidated damages shall be in addition to any other remedies that the Government may have. 
 
(End of clause) 

 

52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
 
If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely 
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the 
Contracting Officer. 
 
 

 

52.222-3     CONVICT LABOR (AUG 1996) 
 
The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of 
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of 
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or 
the Trust Territory of the Pacific Islands.  This limitation, however, shall not prohibit the employment by the 
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during 
the term of their sentence or persons who have been pardoned or who have served their terms.  Nor shall it prohibit 
the employment by the Contractor in the performance of this contract of persons confined for violation of the laws 
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, 
American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands 
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if-- 
 
(a)(1) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(2) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services; 
and  
 
(4) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(b) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
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52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION.  
(SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 

 

52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for 
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bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more 
than one classification may be compensated at the rate specified for each classification for the time actually worked 
therein; provided, That the employer's payroll records accurately set forth the time spent in each classification in 
which work is performed.  The wage determination (including any additional classifications and wage rates 
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by 
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(d)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of 
the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
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require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 

 

52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 

 

52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment 
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
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the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 

 

52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall be 
paid not less than the applicable wage determination for the classification of work actually performed.  In addition, 
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
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(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for 
apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate 
in the wage determination for the classification of work actually performed.  In addition, any trainee performing 
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate in the wage determination for the work actually performed.  In the event the Employment and 
Training Administration withdraws approval of a training program, the Contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
 

 

52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
 

 

52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and 
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(2)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 
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Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 

 

52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 

 

52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
hereby incorporated by reference in this contract.  
 

 

52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives.  
 

 

52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(c)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 

 

52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
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(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perform their services at any 
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 

 

52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
2.2% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
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(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Morrison 
County, Little Falls Minnesota 
 

 

52.222-26     EQUAL OPPORTUNITY (FEB 1999) 
 
(a) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor 
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of this clause. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause.  
 
(b) During performing this contract, the Contractor agrees as follows:  
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, 
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of 
the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
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Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within 
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply 
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal 
Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon 
each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 

 

52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 
1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands); 
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(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, its affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities 
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women 
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and 
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
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organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a 
year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct 
review of this policy with all on-site supervisory personnel before initiating construction work at a job site. A 
written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this 
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
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(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive 
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Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take 
action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  

 

52.222-35     AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM 
ERA (APR 1998)  
 
(a) ) Definitions. As used in this clause-- 
 
All employment openings includes all positions except executive and top management, those positions that will be 
filled from within the contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days' duration, and part-time employment. 
 
Appropriate office of the State employment service system means the local office of the Federal-State national 
system of public employment offices with assigned responsibility to serve the area where the employment opening 
is to be filled, including the District of Columbia, Guam, the Commonwealth of Puerto Rico, and the Virgin Islands. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which no 
consideration will be given to persons outside the Contractor's organization (including any affiliates, subsidiaries, 
and parent companies) and includes any openings that the Contractor proposes to fill from regularly established 
“recall” lists. The exception does not apply to a particular opening once an employer decides to consider applicants 
outside of its organization. 
     
Veteran of the Vietnam era means a person who-- 
     
(1) Served on active duty for a period of more than 180 days, any part of which occurred between August 5, 1964, 
and May 7, 1975, and was discharged or released therefrom with other than a dishonorable discharge; or 
     
(2) Was discharged or released from active duty for a service-connected disability if any part of such active duty was 
performed between August 5, 1964, and May 7, 1975. 
     
(b) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against the individual because the individual is a disabled veteran or a veteran of 
the Vietnam era. The Contractor agrees to take affirmative action to employ, advance in employment, and otherwise 
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treat qualified disabled veterans and veterans of the Vietnam era without discrimination based upon their disability 
or veterans' status in all employment practices such as-- 
    
(i) Employment;  
 
(ii) Upgrading;  
 
(iii) Demotion or transfer;  
 
(iv) Recruitment;  
 
(v) Advertising;  
 
(vi) Layoff or termination;  
 
(vii) Rates of pay or other forms of compensation; and  
 
(viii) Selection for training, including apprenticeship.  
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended.  
 
(c) Listing openings. (1) The Contractor agrees to list all employment openings existing at contract award or 
occurring during contract performance, at an appropriate office of the State employment service system in the 
locality where the opening occurs. These openings include those occurring at any Contractor facility, including one 
not connected with performing this contract. An independent corporate affiliate is exempt from this requirement.  
 
(2) State and local government agencies holding Federal contracts of $10,000 or more shall also list all their 
employment openings with the appropriate office of the State employment service.  
 
(3) The listing of employment openings with the State employment service system is required at least concurrently 
with using any other recruitment source or effort and involves the obligations of placing a bona fide job order, 
including accepting referrals of veterans and nonveterans. This listing does not require hiring any particular job 
applicant or hiring from any particular group of job applicants and is not intended to relieve the Contractor from any 
requirements of Executive orders or regulations concerning nondiscrimination in employment.  
 
(4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
employment service system, in each State where it has establishments, of the name and location of each hiring 
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State 
system, it need not advise the State system of subsequent contracts. The Contractor may advise the State system 
when it is no longer bound by this contract clause.  
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, Guam, and the Virgin Islands. 
     
(e) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor's obligation under the 
law to take affirmative action to employ and advance in employment qualified disabled veterans and veterans of the 
Vietnam era, and (ii) the rights of applicants and employees.  
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. They shall be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance 
Programs, Department of Labor (Deputy Assistant Secretary), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of the Act, and is 
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committed to take affirmative action to employ, and advance in employment, qualified disabled veterans and 
veterans of the Vietnam Era.  
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.  
 
(g) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.  
 
(End of clause) 

 

52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
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(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals 
with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 

 

52.222-37     EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS OF THE VIETNAM 
ERA (JAN 1999)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the 
contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number 
of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the 
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph 
(a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period 
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous 
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the 
Employer Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and 
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify 
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the 
information will be kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the 
regulations promulgated under 38 U.S.C. 4212. 
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(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 

 

52.223-6     DRUG-FREE WORKPLACE (JAN 1997) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by 
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug 
statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 
days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
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condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation 
occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this 
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage 
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing 
this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
suspension of contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 

 

52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) 
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement 
to file an annual Form R if--  
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 
U.S.C. 11023(b)(1)(A);  
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(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been 
filed with EPA);  
 
(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or 
 
(5) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer 
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior 
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of 
the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation 
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release 
Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 

 

52.225-9      BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION 
MATERIALS (FEB 2000) 
 
(a) Definitions. As used in this clause-- 
 
Component means any article, material, or supply incorporated directly into construction materials. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
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(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty 
(whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of 
Payments Program by providing a preference for domestic construction material. The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this 
clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows: 
none 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the 
Balance of Payments Program, the Contracting Officer will use a factor of 50 percent; 
 
(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular 
construction material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i) 
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall 
include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
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(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of 
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the 
basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not 
less than the differential established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program 
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments 
Program. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
  certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
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52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000) 
 
(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services originating 
from sources within, or that were located in or transported from or through, countries whose products are banned 
from importation into the United States under regulations of the Office of Foreign Assets Control, Department of the 
Treasury. Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled 
by the Taliban, and Serbia (excluding the territory of Kosovo). 
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities 
controlled by the government of Iraq. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 

 

52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC 
ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in 
accordance with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 
U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in 
accordance with 25 U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest would 
be affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned economic enterprises (25 
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent 
consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless an  
interested party challenges its status or the Contracting Officer has independent reason to question that status. In the 
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S. 
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of  
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Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000. 
 
The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within 
50 working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an 
ineligible participant, no incentive payment will be made under the Indian Incentive Program. 
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the following: 
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise. 
 
(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will 
seek funding in accordance with agency procedures. 
 
(End of clause) 
 
 

 

52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, 
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and 
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clause from any subcontract, including those at or below the simplified 
acquisition threshold, does not affect this authorization and consent.) 
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52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 
1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor has 
agreed to indemnify the Government. 
 
(c)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 

 

52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any United States patent (except a 
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 

 

52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be twenty (20) percent of the bid price or $3,000,000, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
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(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 

 

52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or 
a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in 
book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 

 

52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause 
shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and-- 
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(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance 
period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice 
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage 
is completed and the Contracting Officer provides the financial institution with a written statement waiving the right 
to payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another 
acceptable financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up 
to United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
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financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the 
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and 
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or 
any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year 
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this 
Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the 
account party (and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of _____________________ [state of confirming financial institution, if any, otherwise state of issuing 
financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the 
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after 
the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
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expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this confirmation that it be deemed automatically extended without amendment for one year from the 
expiration date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of ________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. 
This draft is drawn under Irrevocable Letter of Credit No. ___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
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52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 

 

52.229-3     FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) 
 
(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated contract or a 
modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes and duties, in effect 
on the contract date, that the taxing authority is imposing and collecting on the transactions or property covered by 
this contract.  
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"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax or duty, or tax 
that was exempted or excluded on the contract date but whose exemption was later revoked or reduced during the 
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or bear 
as the result of legislative, judicial, or administrative action taking effect after the contract date. It does not include 
social security tax or other employment taxes.  
 
"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social 
security or other employment taxes, that would otherwise have been payable on the transactions or property covered 
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund 
or drawback, as the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included 
in the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption. 
 
(End of clause) 

 

52.229-5     TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO (APR 1984) 
 
The term "local taxes," as used in the Federal, State, and local taxes clause of this contract, includes taxes imposed 
by a possession of the United States or by Puerto Rico. 
 
(End of clause) 

 

52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
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(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract, 
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance 
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;  
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
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the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies 
or services, but not including contract modifications that are within the scope and under the terms of the contract, 
such as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.  
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(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
 

 

52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause 
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be 
due at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
 

 

52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
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made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
 

 

52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (JUN 1997)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments and contract 
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being 
made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set 
forth in section 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.)  
 
(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows:  
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project:  
 
(A) The due date for making such payments shall be 14 days after receipt of the payment request by the designated 
billing office. If the designated billing office fails to annotate the payment request with the actual date of receipt at 
the time of receipt, the payment due date shall be the 14th day after the date of the Contractor's payment request, 
provided a proper payment request is received and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements.  
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not 
specified, 30 days after approval for release to the Contractor by the Contracting Officer.  
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract):  
 
(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office 
of a proper invoice from the Contractor, or the 30th day after Government acceptance of the work or services 
completed by the Contractor, whichever is later. If the designated billing office fails to annotate the invoice with the 
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the 
Contractor's invoice, provided a proper invoice is received and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements.  
 
(B) On a final invoice where the payment amount is subject to contract settlement actions (e.g., release of claims), 
acceptance shall be deemed to have occurred on the effective date of the contract settlement.  
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix) of this 
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the 
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designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice. 
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the 
manner described in subparagraph (a)(4) of this clause.  
 
(i) Name and address of the Contractor.  
 
(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of mailing or 
transmission.)  
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number).  
 
(iv) Description of work or services performed.  
 
(v) Delivery and payment terms (e.g., prompt payment discount terms).  
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment).  
 
(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a 
defective invoice.  
 
(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts.  
 
(ix) Any other information or documentation required by the contract.  
 
(x) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.  
 
(3) Interest penalty. An interest penalty shall be paid automatically by the designated payment office, without 
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions 
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, 
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to 
be conducted, payment may be made on the following business day without incurring a late payment interest 
penalty.  
 
(i) A proper invoice was received by the designated billing office.  
 
(ii) A receiving report or other Government documentation authorizing payment was processed and there was no 
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested 
progress payment amount.  
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor.  
 
(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury 
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the day after the due date, 
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). This rate is referred to 
as the "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about 
January 1 and July 1. The interest penalty shall accrue daily on the invoice principal payment amount approved by 
the Government until the payment date of such approved principal amount; and will be compounded in 30-day 
increments inclusive from the first day after the due date through the payment date. That is, interest accrued at the 
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to 
interest penalties if not paid in the succeeding 30-day period. If the designated billing office failed to notify the 
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Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on 
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed 
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date. 
Adjustments will be made by the designated payment office for errors in calculating interest penalties.  
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred 
constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms 
and conditions of the contract. In the event that actual acceptance or approval occurs within the constructive 
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of 
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if there is a 
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do 
not compel Government officials to accept work or services, approve Contractor estimates, perform contract 
administration functions, or make payment prior to fulfilling their responsibilities.  
 
(ii) The following periods of time will not be included in the determination of an interest penalty:  
 
(A) The period taken to notify the Contractor of defects in invoices submitted to the Government, but this may not 
exceed 7 days.  
 
(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.  
 
(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.  
 
(iii) Interest penalties will not continue to accrue after the filing of a claim for such penalties under the clause at 
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.  
 
(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the 
Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily 
withheld or retained in accordance with the terms of the contract. Claims involving disputes, and any interest that 
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.  
 
(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment 
office, without request from the Contractor, if a discount for prompt payment is taken improperly. The interest 
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of 
the discount period through the date when the Contractor is paid.  
 
(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount, 
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty 
amount if the Contractor--  
 
(A) Is owed an interest penalty of $1 or more;  
 
(B) Is not paid the interest penalty within 10 days after the date the invoice amount is paid; and  
 
(C) Makes a written demand to the designated payment office for additional penalty payment, in accordance with 
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.  
 
(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No 
additional data shall be required. Contractors shall--  
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required;  
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and  
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(3) State that payment of the principal has been received, including the date of receipt.  
 
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--  
 
(1) If the postmark is illegible or nonexistent, the demand must have been received and annotated with the date of 
receipt by the designated payment office on or before the 40th day after payment was made; or  
 
(2) If the postmark is illegible or nonexistent and the designated payment office fails to make the required 
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided 
such date is no later than the 40th day after payment was made.  
 
(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except--  
 
(1) The additional penalty shall not exceed $5,000;  
 
(2) The additional penalty shall never be less than $25; and  
 
(3) No additional penalty is owed if the amount of the underlying interest penalty is less than $1.  
 
(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this 
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have 
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision 
(a)(6)(iii)(A) of this clause.  
 
(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on 
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be 
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for 
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each 
contract therein.  
 
(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments 
under utility contracts subject to tariffs and regulation).  
 
(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for 
contract financing, requests for payment shall be submitted to the designated billing office as specified in this 
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the [insert day as 
prescribed by Agency head; if not prescribed, insert 30th day] day after receipt of a proper contract financing request 
by the designated billing office. In the event that an audit or other review of a specific financing request is required 
to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled 
to make payment by the due date specified.  
 
(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve 
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding 
contract terms or as directed by the Contracting Officer.  
 
(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment 
delays.  
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following:  
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract.  
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(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause--  
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and  
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty.  
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an 
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clause in each 
of its subcontracts, and to require each of its subcontractors to include such clauses in their subcontracts with each 
lower-tier subcontractor or supplier.  
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that--  
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond;  
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and  
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if--  
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and  
 
(ii) A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to 
the Contracting Officer.  
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--  
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment;  
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to subparagraph (e)(1) of this clause;  
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under subparagraph (e)(1) of this clause;  
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and--  
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(i) Make such payment within--  
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under subdivision (e)(5)(i)) of this clause; or  
 
(B) Seven days after the Contractor recovers such funds from the Government; or  
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty;  
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon--  
 
(i) Reduction of the amount of any subsequent certified application for payment; or  
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--  
 
(A) The amounts withheld under subparagraph (e)(1) of this clause; and  
 
(B) The dates that such withholding began and ended; and  
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until--  
 
(i) The day the identified subcontractor performance deficiency is corrected; or  
 
(ii) The date that any subsequent payment is reduced under subdivision (e)(5)(i) of this clause.  
 
(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a "second-tier subcontractor") a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (e)(6) of this 
clause--  
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and  
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.  
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall--  
 
(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier subcontractor; or  
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
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the obligation to pay an interest penalty.  
 
(g) Written notice of subcontractor withholding. A written notice of any withholding shall be issued to a 
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--  
 
(1) The amount to be withheld;  
 
(2) The specific causes for the withholding under the terms of the subcontract; and  
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.  
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.  
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United States is a 
party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a 
dispute.  
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor.  
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the United States for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty.  
 

 

52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR 
REGISTRATION (MAY 1999) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment 
by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information 
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
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Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of interest penalties apply.  
 
(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than 
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the 
Government of the payment receiving point applicable to this contract, the Government shall make payment to the 
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database. 
 
(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause. 
In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT 
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from 
changes to EFT information made by the Contractor's financial agent. 
 
(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
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the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 

 

52.233-1     DISPUTES.  (DEC 1998) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract.  A claim arising under a contract, unlike a claim 
relating to that contract, is a claim that can be resolved under a contract clause that provides for the relief sought by 
the claimant.  However, a written demand or written assertion by the Contractor seeking the payment of  money 
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of this clause.  A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act.  The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision 
will be made. 
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(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer 
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, 
until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 

 

52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR 
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule 
or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
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(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
 

 

52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least twenty (20) 
percent of the total amount of work to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the 
Contracting Officer determines that the reduction would be to the advantage of the Government. 
 

 

52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction 
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause 
in solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, or 
removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
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52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 
 

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 

 

52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by surveys and subsurface exploration.  The subsurface exploration included soil borings, testing for 
soil physical characteristics, and testing for chemical contamination.  Variations in characteristics of the soil are 
known to occur between borings.  Normal variations in site geology will not be considered as differing materially 
within the purview of Contract Clause, FAR 52.236-2, Differing Site Conditions. 
 
(b) Weather conditions.  Bidders should satisfy themselves before submitting bids as to hazards from weather 
conditions.  Complete weather records and reports may be obtained from the local U.S. Weather Service.. 
 
(c) Transportation facilities.  Before submitting a bid, bidders should obtain necessary data as to access of highway 
and railroad facilities.  The unavailability of transportation facilities shall not become a basis for claims for damages 
or time for completion of the work. 
 
(d) River Conditions.  Hydrographs of river stages are indicated on the drawings.  These hydrographs include 
historic water levels at the gauging stations. 
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52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 
 

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 

 

52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 

 

52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
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52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 

 

52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
 

 

52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
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When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 

 

52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 

 

52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
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(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an analysis of the 
significant hazards to life, limb, and property inherent in contract work performance and a plan for controlling these 
hazards; and 
 
(2)  Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to 
administration of the overall safety program. 
 

 

52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing 
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the opinion of 
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary 
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to 
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of 
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract.  Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 

 

52.236-16     QUANTITY SURVEYS (APR 1984) - ALTERNATE I (APR 1984) 
 
(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Contractor shall conduct the original and final surveys and surveys for any periods for which progress 
payments are requested. All these surveys shall be conducted under the direction of a representative of the 
Contracting Officer, unless the Contracting Officer waives this requirement in a specific instance. The Government 
shall make such computations as are necessary to determine the quantities of work performed or finally in place. The 
Contractor shall make the computations based on the surveys for any periods for which progress payments are 
requested. 
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(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as 
necessary to determine the amount of progress payments. The 
 
Contractor shall retain copies of all such material furnished to the Contracting Officer. 
 
 
 

 

52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any 
part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If 
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the 
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to 
become due to the Contractor. 
 

 

52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) - ALTERNATE II 
(APR 1984). 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
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delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. Upon completing the work under this contract, the Contractor shall furnish 5 sets of prints of all shop 
drawings as finally approved. These drawings shall show changes and revisions made up to the time the equipment 
is completed and accepted. 
 

 

52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 

 

52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This 
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  This 
notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the 
bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 
 
(End of clause) 
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52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, 
or interruption, but not later than the date of final payment under the contract. 
 

 

52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
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be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 

 

52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (OCT 
1998)  
 
(a) Definitions.  
 
"Commercial item", as used in this clause, has the meaning contained in the clause at 52.202-1, Definitions.  
 
"Subcontract", as used in this clause, includes a transfer of commercial items between divisions, subsidiaries, or 
affiliates of the Contractor or subcontractor at any tier.  
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.  
 
(c) Notwithstanding any other clause of this contract, the Contractor is not required to include any FAR provision or 
clause, other than those listed below to the extent they are applicable and as may be required to establish the 
reasonableness of prices under Part 15, in a subcontract at any tier for commercial items or commercial components:  
 
(1) 52.222-26, Equal Opportunity (E.O. 11246);  
 
(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38 U.S.C. 4212(a));  
 
(3) 52.222-36, Affirmative Action for Workers with Disabilities  (29 U.S.C. 793); and  
 
(4) 52.247-64, Preference for Privately-Owned U.S.-Flagged Commercial Vessels (46 U.S.C. 1241)(flow down not 
required for subcontracts awarded beginning May 1, 1996).  
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under 
this contract.  

 

52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the 
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work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 

 

52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
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(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 

 

52.247-34     F.O.B. DESTINATION  (NOV 1991) 
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(a) The term "f.o.b. destination," as used in this clause, means--  
 
(1) Free of expense to the Government, on board the carrier's conveyance, at a specified delivery point where the 
consignee's facility (plant, warehouse, store, lot, or other location to which shipment can be made) is located; and  
 
(2) Supplies shall be delivered to the destination consignee's wharf (if destination is a port city and supplies are for 
export), warehouse unloading platform, or receiving dock, at the expense of the Contractor. The Government shall 
not be liable for any delivery, storage, demurrage, accessorial, or other charges involved before the actual delivery 
(or "constructive placement" as defined in carrier tariffs) of the supplies to the destination, unless such charges are 
caused by an act or order of the Government acting in its contractual capacity. If rail carrier is used, supplies shall be 
delivered to the specified unloading platform of the consignee. If motor carrier (including "piggyback") is used, 
supplies shall be delivered to truck tailgate at the unloading platform of the consignee, except when the supplies 
delivered meet the requirements of Item 568 of the National Motor Freight Classification for "heavy or bulky 
freight." When supplies meeting the requirements of the referenced Item 568 are delivered, unloading (including 
movement to the tailgate) shall be performed by the consignee, with assistance from the truck driver, if requested. If 
the contractor uses rail carrier or freight forwarded for less than carload shipments, the contractor shall ensure that 
the carrier will furnish tailgate delivery, when required, if transfer to truck is required to complete delivery to 
consignee.  
 
(b) The Contractor shall--  
 
(1)(i) Pack and mark the shipment to comply with contract specifications; or  
 
(ii) In the absence of specifications, prepare the shipment in conformance with carrier requirements;  
 
(2) Prepare and distribute commercial bills of lading;  
 
(3) Deliver the shipment in good order and condition to the point of delivery specified in the contract;  
 
(4) Be responsible for any loss of and/or damage to the goods occurring before receipt of the shipment by the 
consignee at the delivery point specified in the contract;  
 
(5) Furnish a delivery schedule and designate the mode of delivering carrier; and  
 
(6) Pay and bear all charges to the specified point of delivery.  
 

 

52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
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"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs 
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
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(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract.  The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20 
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. 
The Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment in this contract's 
price under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor.  The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP. 
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(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract 
modification implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and 
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 

 

52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) - 
ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be 
final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
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(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred 
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to 
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the 
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made 
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed 
by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, 
the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination 
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The 
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within 
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The 
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of 
the list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
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Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of 
loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
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evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records 
and documents available to the Government, at the Contractor's office, at all reasonable times, without any direct 
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions 
may be maintained instead of original records and documents. 
 

 

52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
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(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 

 

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far   
 

 

52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b)  The use in this solicitation or contract of any FAR (48 CFR 1) clause with an authorized deviation is indicated 
by the addition of "(DEVIATION)" after the name of the regulation. 
 

 

52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the 
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional 
Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed 
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there 
is no change to the name, content, or sequence of the data elements on the form and provided the form carries the 
agency form number and edition date. 
 
(c)  If the Contractor submits a computer generated version of a form that is different than the required form, then 
the rights and obligations of the parties will be determined based on the content of the required form. 
 

 

252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 

http://www.arnet.gov/far
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(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 

 

252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal 
penalty of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
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(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 

 

252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 

 

252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION.(MAR 2000) 
 
(a) Definitions. 
 
As used in this clause-- 
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(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information 
required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet 
Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and 
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix 
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or 
affiliates of the parent business concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the 
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the 
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully 
completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be 
registered in the CCR database prior to award, during performance, and through final payment of any contract 
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United 
States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by 
the Contracting Officer to verify that the offeror is registered in the CCR database. 
 
(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a 
complete and accurate application via the Internet. However, registration of an applicant submitting an application 
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should 
consider applying for registration immediately upon receipt of this solicitation. 
 
(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability 
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR 
database after the initial registration, the Contractor is required to confirm on an annual basis that its information in 
the CCR database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 
1-888-227-2423, or via the Internet at http://www.ccr2000.com. 
 
(End of clause) 
 

 

252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 
1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit 
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purposes; which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to 
business entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
 
 
(End of clause) 

 

252.209-7000  ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ONSITE INSPECTION UNDER 
THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY (NOV 1995) 
 
(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential 
subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, solely or in part because of the 
actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the decision is approved by the 
Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and contracts 
exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation, except those for 
commercial items. 
 
 

 

252.209-7003 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (MAR 
1998) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 37 U.S.C. 
4212(d) (i.e., the VETS-100 report required by Federal Acquisition Regulation clause 52.222-37, Employment 
Reports on Disabled Veterans and Veterans of the Vietnam Era), it has submitted the most recent report required by 
38 U.S.C. 4212(d). 

 

252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement 
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
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subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 

 

252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS 
SUBCONTRACTING PLAN (DOD CONTRACTS) (APR. 1996) 
  
This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract. 
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by 
the Secretary of Education to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research 
institution that was an integral part of such a college or university before November 14, 1986. 
  
Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also includes Hispanic-serving institutions as 
defined in section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged 
business, when used in the FAR 52.219-9 clause, includes historically black colleges and universities and minority 
institutions, in addition to small disadvantaged business concerns. 
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business 
concern goal required by paragraph (d) of the FAR 52.219-9 clause when: 
  
(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or 
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business subcontracting goal. 
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as 
amended, may count toward its small disadvantaged business goal, subcontracts awarded-- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the Contractor's 
cognizant contract administration activity. 
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and women-owned small 
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firms that are 
not small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting plan. 
Notifications shall be in writing and shall occur within a reasonable period of time after award of the subcontract. 
Contractor-specified formats shall be acceptable. 
 
(End of clause) 

 

252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (AUG 2000) 
 
(a) The Contractor agrees to deliver under this contract only such of the following articles that have been grown, 
reprocessed, reused, or produced in the United States, its possessions, or Puerto Rico -- 
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(1) Food; 
 
(2) Clothing; 
 
(3) Tents, tarpaulins, or covers; 
 
(4) Cotton and other natural fiber products; 
 
(5) Woven silk or woven silk blends; 
 
(6) Spun silk yarn for cartridge cloth; 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics; 
 
(8) Canvas products; 
 
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles); or 
 
(10) Any item of individual equipment (Federal supply Classification 8465) manufactured from or containing such 
fibers, yarns, fabrics, or materials. 
 
(b) This clause does not apply -- 
 
(1) To supplies listed in FAR section 25.104(a), or other supplies for which the Government has determined that a 
satisfactory quality and sufficient quantity cannot be acquired as and when needed at U.S. market prices; 
 
(2) To foods which have been manufactured or processed in the United States, its possessions, or Puerto Rico; 
 
(3) To chemical warfare protective clothing produced in the countries listed in subsection 225.872-1 of the Defense 
FAR Supplement; or 
 
(4) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic 
or coated synthetic fabric itself), if-- 
 
(i) The fabric is to be used as a component of an end item that is not a textile product. Examples of textile products, 
made in whole or in part of fabric, include-- 
 
(a) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial 
Furnishings and Appliances); 
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/ 
findings/tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands. 
 
(End of clause) 
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252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992) 
 
(a) Definitions.  As used in this clause-- 
 
(1)  "Foreign person" means any person other than a United States person as defined in Section 16(2) of the Export 
Administration Act of 1979 (50 U.S.C. App. Sec 2415). 
 
(2)  "United States person" is defined in Section 16(2) of the Export Administration Act of 1979 and means any 
United States resident or national (other than an individual resident outside the United States and employed by other 
than a United States person), any domestic concern (including any permanent domestic establishment of any foreign 
concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic 
concern which is controlled in fact by such domestic concerns, as determined under regulations of the President. 
 
(b)  Certification.  By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it-- 
 
(1)  Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2)  Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person from taking. 
 
(End of clause) 

 

252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor, 
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed 
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of 
materials or equipment.  The Government may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
 

 

252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability of costs under this contract is determined in accordance with part 31 of the Federal 
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense 
FAR Supplement, in effect on the date of this contract. 
 

 

252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
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(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 

 

252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
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  Title        File        Drawing No.     
 
The contract drawings are listed on the sheet(s) titled DRAWING INDEX included in the drawing set as Drawing 
Number M-P-FALLS-00/0002.  Work shall also conform to any drawings added by amendment or modification.  
 
(End of clause) 

 

252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed. 
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance 
with paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to 
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
 

 

252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause) 

 

252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
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252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 

 

252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
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whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag 
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
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(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of 
Transportation, Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of 
lading, which shall contain the following information -- 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor agrees to provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief -- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
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    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) The Contractor shall include this clause, including this paragraph (h), in all subcontractors under this contract 
that-- 
 
(1) Exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation; and 
 
(2) Are for a type of supplies described in paragraph (b)(3) of this clause. 
 
(End of clause) 
 

 

252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this 
contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause) 



DACW37-01-B-0004 
 

Page 129 of 136 
 

 

SECTION 00800 Special Contract Requirements  
  
CLAUSES INCORPORATED BY FULL TEXT  
 

  

52.000-4004 PARTNERING 
 
The Government proposes to form a partnering relationship with the contractor.  This partnering relationship will 
strive to facilitate communication and draw on the strengths of each organization in an effort to achieve a quality 
project, within budget, and on schedule.  Participation will be totally voluntary.  Partnering will not alter or 
supersede any provision of this contract nor will it provide either party with any additional contractual rights or 
obligations.  Participation in partnering will not affect award of this contract.  Any cost associated with this 
partnering will be agreed to by both parties and will be shared equally, with no change in contract price.   

 

52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the Contractor
 receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use  not later
 than 155 calendar days after receiving NTP *.  The time stated for completion shall include final cleanup of the premises.  
 
*The work in the river channel shall be limited to the period between 15 June 2001 and 15 September 2001.  NTP=Notice to Proceed
 
(End of clause) 

 

52.212-4003 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER  (OCT 1989)  ER 415-1-15 
 
a.  This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with the CONTRACT CLAUSES:  DEFAULT (FIXED-PRICE CONSTRUCTION).  In order for the 
Contracting Officer to award a time extension under this clause, the following conditions must be satisfied: 
 

1)  The weather experienced at the project site during the contract period must be found to be unusually 
severe, that is, more severe than the adverse weather anticipated for the project location during any given month. 
 

2)  The unusually severe weather must actually cause a delay to the completion of the project.  The delay 
must be beyond the control and without the fault or negligence of the contractor. 
 
b.  The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The contractor's progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 
 
                               MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                                 WORKDAYS BASED ON (5) DAY WORKWEEK. 
 

GEOGRAPHIC LOCATION --  Morrison County, Little Falls, Minnesota 
Month       JAN  FEB  MAR  APR  MAY  JUN  JUL  AUG  SEP  OCT  NOV  DEC 
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Days           19     13      7         4        5         5       4        4        4       3        6        15 
 
c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, the contractor 
will record on the daily CQC report, the occurrence of adverse weather and resultant impact to normally scheduled 
work.  Actual adverse weather delay days must prevent work on critical activities for 50 percent or more of the 
Contractor's scheduled workday.  The number of actual adverse weather delay days shall include days impacted by 
actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from the 
first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather delay days 
exceeds the number of days anticipated in paragraph b, above, the Contracting Officer will convert any qualifying 
delays to calendar days, giving full consideration for equivalent fair weather work days, and issue a modification in 
accordance with the CONTRACT CLAUSES:  DEFAULT (FIXED-PRICE CONSTRUCTION). 

 

52.212-5000 EVALUATION OF SUBDIVIDED ITEMS  (MAR 1995)--EFARS 
 

Item No. 0005 is subdivided into two or more estimated quantities and are to be separately priced.  The Government 
will evaluate each of these items on the basis of total price of its sub-items. 
 

(End of provision) 

 

52.212-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS  
(MAR 1995)--EFARS 

 
This variation in estimated quantities clause is applicable only to Items Nos.0005. 
 
(a)  Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or 
elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in 
contract unit price. 
 
(b)  Where the actual quantity of work performed for Items Nos. 0005 is less than 85% of the quantity of the first 
sub-item listed under such item, the contractor will be paid at the contract unit price for that sub-item for the actual 
quantity of work performed and, in addition, an equitable adjustment shall be made in accordance with the clause 
FAR 52.211-18, Variation in Estimated Quantities. 
 
(c)  If the actual quantity of work performed under Items Nos. 0005 exceeds 115% or is less than 85% of the total 
estimated quantity of the sub-item under that item and/or if the quantity of the work performed under the second 
sub-item or any subsequent sub-item under Items Nos. 0005 exceeds 115% or is less than 85% of the estimated 
quantity of any such sub-item, and if such variation causes an increase or a decrease in the time required for 
performance of this contract the contract completion time will be adjusted in accordance with the clause FAR 
52.211-18, Variation in Estimated Quantities. 
 

(End of clause) 

 

52.228-4003 RAILROAD PROTECTIVE LIABILITY INSURANCE 
 
This clause is only applicable for the pipeline easement for hydraulic dredging. 
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a.  In addition to any other insurance required by this contract, the Contractor shall furnish railroad 
protective liability insurance in accordance with the Standard Provisions for General Liability Policies (Railroad 
Protective Liability Form), the form of which shall be subject to the approval of the Contracting Officer.  Said policy 
shall provide coverage for bodily injury liability, property damage liability and physical damage to property in the 
amount of $2,000,000 (two million dollars) per each occurrence and $6,000,000 (six million dollars) in the 
aggregate.  The Burlington Northern and Santa Fe Railway Company shall be named as the insured under said 
railroad protective liability policy. 
 

b.  No work shall be performed within the right-of-way of the Burlington Northern and Santa Fe Railway 
Company prior to the approval of the railroad protective liability insurance by the Contracting Officer.  Said 
insurance shall remain in force and the Contractor completes AND the Government accepts all work to be 
performed in the railroad's right-of-way. 
 

c.  The Contractor shall, at least 5 (five) business days prior to commencing any work within the railroad’s 
right-of-way, submit to the Contracting Officer a certificate of insurance warranting that the railroad protective 
insurance policy is in force and effect in accordance with the requirements of this contract.  A duplicate original of 
said certificate shall be submitted to the railroad at the same time.   
 

d.   The Contractor shall, at the request of the railroad or the Government, provide a copy of the railroad 
protective insurance policy to the entity requesting it. 
 

e.  The railroad protective insurance policy and the certification of insurance shall contain an endorsement 
that any cancellation of, or change in, said policy shall not be effective unless written notice is given to the 
Contracting Officer AND the railroad at least 30 (thirty) days prior to the cancellation or change.  The insurer’s 
cancellation or modification of the insurance coverage shall in no way relieve the Contractor of its obligation to 
maintain insurance coverage in accordance with the terms of this contract.   

 

52.228-4005 WORK IN MNDOT RIGHT-OF-WAY 
 
1.  Portions of this work may be conducted within right-of-way owned by the Minnesota Department of  
Transportation (MNDOT).  The contractor shall perform no work in MNDOT’s right-of-way until a permit for that 
work is issued to the contractor by MNDOT and a copy of the fully executed permit has been provided to the Corps 
Western Area Engineer.  
 
2.  The contractor shall obtain the right-of-way permit from MNDOT and comply with all terms and conditions of 
that permit.  Those conditions may require the contractor to provide flagging, traffic control, road restoration, 
special insurance, a cash deposit or bond, and indemnification to the State of Minnesota. 
 
 3.  The Corps has negotiated a permit with MNDOT for the contractor’s use.  A copy of that permit is attached at 
Section 00830.  The contractor may use that permit by signing it and obtaining a countersignature from MNDOT.  
MNDOT has agreed to execute the pre-negotiated permit within 15 days of the receipt of a completed permit 
application and deposit/bond from the contractor.  Alternatively, the contractor may, at its own risk and expense, 
elect to apply for a separate permit from MNDOT.  No adjustment in contract price or completion date will be made 
for: (i) any increased costs of performance or delays associated with obtaining a separate permit, or, (ii) any 
increased costs of performance or delays associated with performing the contract work under the terms of that 
separate permit. 
 

 

52.228-4022 REQUIREMENT FOR BID GUARANTEE (FAR 28.101-2) 
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Each bidder shall submit with its bid a Bid Bond (Standard Form 24) with good and sufficient surety or sureties 
acceptable to the Government or other security as provided in the clause BID GUARANTEE in the form of twenty 
percent (20%) of the bid price or $3,000,000 whichever is lesser.  The bid bond penalty may be expressed in terms 
of a percentage of the bid price or may be expressed in dollars and cents. 

 

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
 MAR 1995)—EFARS 

 
(a)  This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and FAR Part 
49. 
 
(b)  Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece 
of equipment or groups of similar serial and series for which the Government can determine both ownership and 
operating costs from the contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region IV.  Working conditions shall be 
considered to be average for determining equipment rates using the schedule unless specified otherwise by the 
contracting officer.  For equipment not included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply. 
 
(c)  Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.  Rates 
for equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback 
arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from 
an organization under common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
 
(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small purchase 
threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, or 
partial/limited data, as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing Proposal 
Cover Sheet. 

(End of clause) 

 

52.232-4004 INVOICE PROCEDURES 
 
In accordance with CONTRACT CLAUSE titled "PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS", 
the contractor shall submit invoices as follows: 
 

a.  In order to qualify for a periodic payment, the Contractor must submit a proper invoice (request for 
payment) to the Contracting Officer's Representative (COR) and a determination must be made that supplies or 
services conform to the contract requirements.  This determination will be made for the sole purpose of processing 
progress payments and will not constitute formal acceptance.  The due date for making progress payments shall be 
as stated in the contract clause:  PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS. 
 

b.  The submitted request for payment must be accompanied with documentation adequate to substantiate 
the amount requested.   Substantiation shall be consistent will the clauses in the solicitation titled Quantity Surveys, 
Purchase Orders, Invoices, etc. satisfactory to the COR. 
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c.  The Contractor must also include with the payment request a certification as described in the Clause 

"PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS". 
 

d.  Payment requests will be reviewed for propriety by the COR.   Defective invoices will be returned to the 
Contractor for resolution with defects identified.  Along with the returned invoice, the COR may include, at its 
option, an ENG FORM 93-PAYMENT ESTIMATE reflecting the substantiated and uncontested payment amount.  
The Contractor will then be given the option of signing and returning the FORM 93 for payment along with the 
original invoice and certification or resubmitting a revised invoice and certification.  To expedite payment, the 
Contractor may request in writing that the COR retain the defective invoice and immediately process the payment 
request at the amount determined to be acceptable to the Government. 
 
52.232-5001 CONTINUING CONTRACTS  (MAR 1995)—EFARS 

(a)  This is a continuing contract, as authorized by Section 10 of the River and Harbor Act of September 22, 
1922 (33 U.S. Code 621).  The payment of some portion of the contract price is dependent upon reservations of 
funds from future appropriations, and from future contribution to the project having one or more non-federal project 
sponsors.  The responsibilities of the Government are limited by this clause notwithstanding any contrary provision 
of the "Payments to Contractor" clause or any other clause of this contract. 
 

(b) The sum of $100,000 has been reserved for this contract and is available for payments to the contractor 
during the current fiscal year.  However, the Government intends to obligate a total of $900,000 for this fiscal year.  
It is expected that Congress will make appropriations for future fiscal years from which additional funds together 
with funds provided by one or more non-federal project sponsors will be reserved for this contract. 
 

(c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from time 
to time, shall not entitle the contractor to a price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a breach of this contract, except that this 
provision shall not bar a breach-of-contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve sufficient additional funds therefore. 
 

(d) The Government may at any time reserve additional funds for payments under the contract if there are 
funds available for such purpose.  The contracting officer will promptly notify the contractor of any additional funds 
reserved for the contract by issuing an administrative modification 
to the contract. 
 

(e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any 
fiscal year, the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and 
the amount of additional funds which will be needed to meet payments due or to become due under the contract 
during that fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date 
of exhaustion. 
 

(f) No payments will be made after exhaustion of funds except to the extent that additional funds are 
reserved for the contract.  The contractor shall be entitled to simple interest on any payment that the contracting 
officer determines was actually earned under the terms of the contract and would have been made except for 
exhaustion of funds.  Interest shall be computed from the time such payment would otherwise have been made until 
actually or constructively made, and shall be at the rate established by the Secretary of the Treasury pursuant to 
Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment. 
 

(g) Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of 
funds shall not constitute a breach of this contract and shall not entitle the contractor to any price adjustment under 
the "Suspension of Work" clause or in any other manner under this contract. 
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(h) An equitable adjustment in performance time shall be made for any increase in the time required for 
performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of exhaustion of 
funds. 
 

(i)  If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion 
of funds, the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the 
contractor, by written notice delivered to the contracting officer at any time before such additional funds are 
reserved, may elect to treat his right to proceed with the work as having been terminated.  Such a termination shall 
be considered a termination for the convenience of the Government. 
 

(j)  If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds 
required to meet all payments due or to become due the contractor because of work performed and to be performed 
under the contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce 
said reservation by the amount of such excess. 
 

(End of clause) 

 

52.236-4012 MATERIAL SOURCES 
 
a.  Concrete aggregate and stone protection materials meeting the requirements of these specifications can be 
produced from the sources listed in Section 00830 “Attachments”: 
 
b.  Materials may be furnished from any of the listed sources or at the option of the Contractor may be furnished 
from any other sources designated by the Contractor and approved by the Contracting 
Officer, subject to the conditions hereinafter stated. 
 
c.  After the award of the contract, the Contractor shall designate in writing only one source for each type of material 
or one combination of sources from which he proposes to furnish the materials.  If the Contractor proposes to 
furnish materials from a source or from sources not listed, he may designate only a single source for each type of 
material or single combination of sources for materials.  Samples for acceptance testing shall be provided as 
required by the TECHNICAL PROVISIONS.  If a source for materials so designated by the Contractor is not 
approved for use by the Contracting Officer, the Contractor may not submit for approval other sources but shall 
furnish the materials from approved sources selected from the list at no additional cost to the Government. 
 
d.  Approval of a source of materials is not to be construed as approval of all material from that source.  The right is 
reserved to reject materials from certain localized areas, zones, strata, or channels, when such materials are 
unsuitable as determined by the Contracting Officer.  Materials produced from an approved source shall meet all the 
requirements of the TECHNICAL PROVISIONS of these specifications. 

 

52.236-4014 PURCHASE ORDERS 
 
Two legible copies of each purchase order issued by the Contractor or the Contractor's subcontractors for materials 
and equipment to be incorporated into the project, shall be furnished the Contracting Officer as soon as issued.  Each 
purchase order shall (1)  be clearly identified with applicable Department of Army contract number, (2)  carry and  
identifying number, (3)  be in sufficient detail to identify the material  being purchased, and (4) indicate a definite 
delivery date.  At the option of the Contractor, the copies of the purchase orders may or may not indicate the price of 
the articles purchased. 
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52.236-4025 FLOATING PLANT EQUIPMENT  (MAY 1999) 
 

When mechanized equipment is operated on floating plant, the contractor shall provide positive and 
acceptable means of preventing this equipment from moving or falling into the water.  The type of equipment 
addressed by this clause includes front-end loaders, bulldozers, trucks (both on and off-road), backhoes,  trackhoes, 
and similar equipment.  If the Contractor plans to use such equipment on floating plant, an activity hazard analysis 
must be developed for this feature of work.  The plan must include a detailed explanation of the type or types of 
physical barriers, curbs, structures, etc., which will be incorporated to protect the operator and prevent the 
equipment from entering the water.  Nonstructural warning devices may be considered for situations where the use 
of structural barriers is determined to be impracticable.  The activity hazard analysis must thoroughly address the 
procedure and be submitted to the Corps of engineers for review and acceptance prior to start of this feature of work. 

 

52.236-4061 OBSTRUCTION OF CHANNEL 
 

The Government will not undertake to keep the channel free from vessels or other obstructions, except to 
the extent of such regulations, if any, as may be prescribed by the Secretary of the Army, in accordance with the 
Provisions of Section 7 of the River and Harbor Act approved August 8, 1917.  The Contractor will be required to 
conduct the work in such manner as to obstruct navigation as little as possible.  The Contractor shall consult with the 
appropriate Coast Guard office to determine whether a Notice to Mariners will need to be issued for construction-
related activities that might interfere with navigation or be interfered with by such navigation.  (Point of Contact:  
Marine Safety Detachment, St. Paul, Minnesota, 651-290-3991) If the Contractor's plant so obstructs the channel as 
to make difficult or endanger the passage of vessels, said plant shall be promptly moved on the approach of any 
vessel to such an extent as may be necessary to afford a practicable passage.  Upon the completion of the work the 
Contractor shall promptly remove his plant, including ranges, buoys, piles, and other marks placed by him under the 
contract whether in navigable waters or on shore. 

 

52.236-4062 SIGNAL LIGHTS  (JAN 1965) 
 

The Contractor shall display signal lights and conduct his operations in accordance with the General 
Regulation of the Department of the Army and  the Coast Guard governing lights and day signals to be displayed by 
towing vessels with tows on which no signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection operations, lights to be displayed on dredge pipe 
lines, and day signals to be displayed by vessels of more than 65 feet in length moored or anchored in a fairway or 
channel, and the passing by other vessels or floating plant working in navigable channels, as set forth in 
Commandant U.S. Coast Guard instruction M16672.2B, navigation rules: International-Inland (COMDTINST) 
M16672.2B, or 33 CFR 81 Appendix A (International) and 33 CFR 84 through 33 CFR (Inland) as applicable. 

 

52.236-4063 RADIO 
 

The Contractor shall maintain a staff that is knowledgeable about radio communications to advise 
oncoming navigation of appropriate passing directions while the Contractor's floating plant is in the navigation 
channel.  In particular, the Contractor shall monitor Marine Band Channel 13 for commercial navigation and 
Channel 16 for emergency communication. 
 
52.236-5000 PLANT AND MATERIAL REMOVAL AFTER CONTRACT TERMINATION 
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(MAR 1995)—EFARS 
 
Should this contract be terminated as provided in clause 52.232-5001 because of the failure of Congress to provide 
additional funds for its completion, the contractor may be permitted to remove plant and material on which 
payments for preparatory work have been made, subject to an equitable deduction from the amounts due the 
contractor to reimburse the United States for the unabsorbed value of such plant and material. 
 

(End of clause) 

 

52.246-4001 LABORATORY AND TESTING FACILITIES 
 

The Contractor shall provide and maintain all measuring and testing devices, laboratory equipment, instruments, 
transportation, and supplies necessary to accomplish the required testing.  All measuring and testing devices shall be 
calibrated at established intervals against certified standards.  The Contractor's measuring and testing equipment 
shall be made available for use by the Government for verification of their accuracy and condition as well as for any 
inspection or test desired pursuant to SECTION 00800:  INSPECTION OF CONSTRUCTION.  The location of the 
laboratory shall be convenient to the site such that test results are available prior to proceeding with the next 
sequential phase of the work. 

 

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
 
“Actual costs will be used to determine equipment costs for a settlement proposal submitted on the total cost basis 
under FAR 49.206-2(b).  In evaluating a terminations settlement proposal using the total cost basis, the following 
principles will be applied to determine allowable equipment costs: 
 
(1)  Actual costs for each piece of equipment, or groups of similar serial or series equipment, need not be available 
in the contractor's accounting records to determine total actual equipment costs.  
 
(2)  If equipment costs have been allocated to a contract using predetermined rates, those charges will be adjusted to 
actual costs. 
 
(3)  Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses. 
 
(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule (subject to the 
provisions of FAR 31.205-11). 
 
(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the 
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate.” 
 

(End of Clause) 
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SECTION 00830

LIST OF ATTACHMENTS

 ATTACHMENT TITLE Page

A. LIST OF KNOWN MATERIAL SOURCES 00830-A-1

B. WAGE RATES 00830-B-1

Morrison County, Minnesota - Heavy Construction 
Mississippi River - Dredging

C. MNDOT PERMIT 00830-C-1

D. REAL ESTATE AGGREEMENT 00830-D-1
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ATTACHMENT A
LIST OF KNOWN MATERIAL SOURCES

1.  Stone Protection Materials:

PIT NAME LOCATION OWNER / OPERATOR

Dixon Pit SW 1/4, SE 1/4, Sec. 1; & NW 1/4, Roberts Sand and Gravel, Inc.
(a.k.a.:  Gull Lake Pit) NE 1/4, Sec. 12;  T 134 N, R 30 W, 1701 Emma Ave.

Cass County, MN Brainerd,  MN  56401
(218) 829-2952

Hand Pit SE 1/4, Sec. 13; Tri-City Paving Company
T 137 N, R 30 W, County Road 76
Cass County, MN Little Falls, MN  56345

(320) 632-5435

Hengel Construction NE 1/4, Sec. 13;  T 133, R 30 W, Hengel Redi-Mix & Construction
(Main Pit) Cass County, MN Rt. 1, Box 261 (Hwy 210)

Pillager, MN  56473
(218) 746-3198

Mark Langer Pit NW 1/4, NW 1/4, Sec. 14; Tri-City Paving Company
T 41 N, R 29 W, County Road 76
Morrison County, MN Little Falls, MN  56345

(320) 632-5435

Pierz Pit NW 1/4, NW 1/4, Sec. 9; Tri-City Paving Company
T 40 N, R 30 W, County Road 76
Morrison County, MN Little Falls, MN  56345

(320) 632-5435

Portage Sand & Gravel SE 1/4, Sec. 28; T 46 N, R 28 W, Portage Sand & Gravel, Inc.
(Main Pit) Crow Wing County, MN P.O. Box 487

Deerwood, MN  56444
(218) 534-3596

Strauss Pit NE 1/4, SW 1/4, Sec. 28; Tri-City Paving Company
T 42 N, R 28 W, County Road 76
Morrison County, MN Little Falls, MN  56345

(320) 632-5435

Swenson Pit SE 1/4, Sec 1;  T 136 N, R 29 W, Anderson Bros. Construction
(a.k.a.:  Pequot Pit) Crow Wing County, MN Box 421 (Hwy 210)
(a.k.a.:  Sibley Township Pit) Brainerd, MN  56401

(218) 829-1768

Tri-City Pit #1 NW 1/4, SW 1/4, Sec. 27; Tri-City Paving Company
T 138 N, R 28 W, County Road 76
Crow Wing County, MN Little Falls, MN  56345
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(320) 632-5435

ATTACHMENT B

WAGE RATES
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General Decision Number MN010059

   General Decision Number MN010059
   Superseded General Decision No. MN000059
   State: Minnesota
   Construction Type:
   HEAVY
   County(ies):
   AITKIN             KANABEC             PENNINGTON
   BECKER             KANDIYOHI           PINE
   BELTRAMI           KITTSON             PIPESTONE
   BIG STONE          KOOCHICHING         POPE
   BLUE EARTH         LAC QUI PARLE       RED LAKE
   BROWN              LAKE                REDWOOD
   CARLTON            LAKE OF THE WOODS   RENVILLE
   CASS               LE SUEUR            RICE
   CHIPPEWA           LINCOLN             ROCK
   CLEARWATER         LYON                ROSEAU
   COOK               MAHNOMEN            SIBLEY
   COTTONWOOD         MARSHALL            STEELE
   CROW WING          MARTIN              STEVENS
   DODGE              MCLEOD              SWIFT
   DOUGLAS            MEEKER              TODD
   FARIBAULT          MILLE LACS          TRAVERSE
   FILLMORE           MORRISON            WABASHA
   FREEBORN           MOWER               WADENA
   GOODHUE            MURRAY              WASECA
   GRANT              NICOLLET            WATONWAN
   HUBBARD            NOBLES              WILKIN
   ITASCA             NORMAN              WINONA
   JACKSON            OTTER TAIL          YELLOW MEDICINE
   HEAVY CONSTRUCTION PROJECTS (Does not include Water & Sewer Line
    or Treatment Plants)
   Modification Number     Publication Date
               0             03/02/2001
  COUNTY(ies):
  AITKIN             KANABEC             PENNINGTON
  BECKER             KANDIYOHI           PINE
  BELTRAMI           KITTSON             PIPESTONE
  BIG STONE          KOOCHICHING         POPE
  BLUE EARTH         LAC QUI PARLE       RED LAKE
  BROWN              LAKE                REDWOOD
  CARLTON            LAKE OF THE WOODS   RENVILLE
  CASS               LE SUEUR            RICE
  CHIPPEWA           LINCOLN             ROCK
  CLEARWATER         LYON                ROSEAU
  COOK               MAHNOMEN            SIBLEY
  COTTONWOOD         MARSHALL            STEELE
  CROW WING          MARTIN              STEVENS
  DODGE              MCLEOD              SWIFT
  DOUGLAS            MEEKER              TODD
  FARIBAULT          MILLE LACS          TRAVERSE
  FILLMORE           MORRISON            WABASHA
  FREEBORN           MOWER               WADENA
  GOODHUE            MURRAY              WASECA
  GRANT              NICOLLET            WATONWAN
  HUBBARD            NOBLES              WILKIN
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  ITASCA             NORMAN              WINONA
  JACKSON            OTTER TAIL          YELLOW MEDICINE
   ELEC0110J  05/01/1999
                                       Rates           Fringes
  GOODHUE (West of Belle Creek, Minneola, Roscoe & Vasa Townships),
   KANABEC (South of Hillman, Peace & Pomroy Townships), LE SUEUR
   (East of Cleveland, Sharon, Tyrone & Washington Townships),
   MILLE LACS (South of Bradbury, Lewis & Onamia Townships), PINE
   (South of Arione, Barry, Clover, Hinckley & Ogema Townships) &
   RICE COUNTIES:
  ELECTRICIANS                          24.71          10.69
  CABLE SPLICERS                        25.71          10.69
  ----------------------------------------------------------------
   ELEC0242F  06/01/2000
                                       Rates           Fringes
  AITKIN, CARLTON, CASS (Bounded on the north by the south line of
   Leech Lake, Minnesota Island, Could, Bay River & Salem
   Townships), COOK, CROW WING, HUBBARD (Except Rockwood, Helga,
   Farden, Lake Hattie, Schoolcraft, Guthrie, Hart Lake, Lake
   Alice, Lake George, Hendrickson & Lakeport), ITASCA (Southerly
   12 Townships, including Harris, Feely, Blackberry, Spang,
   Coodland, Sago & Wawina), KANABEC (Northern part, including
   Brook, Ford, Krosche, Hillman, Peace & Pomroy Townships), LAKE,
   MILLE LACS (Including Northerly Townships of Kathio, South
   Harbor, Isle, East Side, Onamia & Harbor), MORRISON, PINE
   (Excluding southerly Townships of Brook Park, Mission Creek,
   Munch, Crosby, Pokegama, Cross Lake, Chengwatana, Royalton,
   Rock Creek & Pine City), TODD & WADENA COUNTIES:
  ELECTRICIANS                          27.76           9.16
  ----------------------------------------------------------------
   ELEC0292I  05/31/1999
                                       Rates           Fringes
  BIG STONE, CHIPPEWA, KANDIYOHI, LAC QUI PARLE, MCLEOD, MEEKER,
   POPE, STEVENS & SWIFT COUNTIES:
  ELECTRICAL INSTALLATIONS OVER $300,000.00:
   ELECTRICIANS                         22.95           9.36
   CABLE SPLICERS                       23.95           9.39
  ELECTRICAL INSTALLATIONS UNDER $300,000.00:
   ELECTRICIANS                         20.00           8.55
   CABLE SPLICERS                       21.00           8.58
  ----------------------------------------------------------------
   ELEC0294H  06/01/2000
                                       Rates           Fringes
  CASS (Northern part, bounded on the south by a line extending
   east & west of the south line of Boy River & Salem Townships),
   HUBBARD (Northern part, bounded on the south by a line extending
   east & west of the south line of Lake Alice & Lake George
   Townships) & KOOCHICHING COUNTIES:
  ELECTRICIANS                          24.70           9.76
  CABLE SPLICERS                        25.25           9.97
  ----------------------------------------------------------------
   ELEC0294K  06/01/2000
                                       Rates           Fringes
  BELTRAMI, CLEARWATER, ITASCA (Excluding the section south of a
   line extending east & west of the south line of Grand Rapids &
   Trout Lake Townships) & LAKE OF THE WOODS (Excluding the
   northwest angle) COUNTIES:
  ELECTRICIANS:
   Electrical Installations Under
    $3,000,000.00                       20.05           7.08
   All Other Work:
    Electricians                        24.70           9.76
    Cable Splicers                      25.25           9.97
  ----------------------------------------------------------------



DACW37-01-B-0004

   ELEC0343L  05/31/1999
                                       Rates           Fringes
  BLUE EARTH, BROWN, COTTONWOOD, DODGE, FARIBAULT, FILLMORE,
   FREEBORN, GOODHUE (Except that portion west of Belle Creek,
   Minneola, Roscoe & Vasa Townships), JACKSON, LE SUEUR
   (Cleveland, Le Sueur, Ottawa, Sharon, Tyrone, Washington &
   Kasota Townships), LINCOLN, LYON, MARTIN, MOWER, NICOLLET,
   REDWOOD, RENVILLE, SIBLEY, STEELE, WABASHA, WASECA, WATONWAN,
   WINONA & YELLOW MEDICINE COUNTIES:
  ELECTRICAL INSTALLATIONS OVER $300,000.00:
   ELECTRICIANS                         22.99           9.12
   CABLE SPLICERS                       23.99           9.26
  ELECTRICAL INSTALLATIONS UNDER $300,000.00:
   ELECTRICIANS                         20.24           8.75
   CABLE SPLICERS                       21.24           8.89
  ----------------------------------------------------------------
   ELEC0426E  06/01/1999
                                       Rates           Fringes
  MURRAY, NOBLES, PIPESTONE & ROCK COUNTIES:
  0 TO 10 MILES FROM THE CITIES OF ABERDEEN & WATERTOWN,
   SOUTH DAKOTA; & WORTHINGTON, MINNESOTA; AND 0 TO 70 MILES FROM
   SIOUX FALLS, SOUTH DAKOTA:
   ELECTRICIANS                         19.00           6.105
   CABLE SPLICERS                       20.90           6.34
  BEYOND THE AFOREMENTIONED AREAS:
   ELECTRICIANS                         21.40           6.405
   CABLE SPLICERS                       23.54           6.67
  ----------------------------------------------------------------
   ELEC1426I  06/01/1998
                                       Rates           Fringes
  BECKER, DOUGLAS, GRANT, KITTSON, MAHNOMEN, MARSHALL, NORMAN,
   OTTER TAIL, PENNINGTON, RED LAKE, ROSEAU, TRAVERSE & WILKIN
   COUNTIES:
  ELECTRICIANS                          14.70           4.64
  CABLE SPLICERS                        15.45           4.73
  ----------------------------------------------------------------
   ENGI0049W  05/01/2000
                                       Rates           Fringes
  POWER EQUIPMENT OPERATORS:
  AITKIN, BLUE EARTH, CARLTON, CASS (South of the northern right-
   of-way of U.S. Hwy #2 & east of the western right-of-way of U.S.
   Hwy #371), CROW WING (East of the western right-of-way of U.S.
   Hwy #371), DODGE, FARIBAULT, FILLMORE, FREEBORN, GOODHUE, ITASCA
   (East of the western right-of-way of Minnesota Hwy #6), KANABEC,
   KOOCHICHING (East of a north-south line from the Canadian border
   to Pelland, the western right-of-way of U.S. Hwy #71 from
   Pelland to Big Falls & Minnesota Hwy #6), LE SUEUR, MILLE LACS,
   MORRISON (East of the western right-of-way of U.S. Hwy #371 &
   U.S. Hwy #10 from Little Falls to the Morrison-Benton County
   line), MOWER, PINE, RICE, STEELE, WABASHA, WASECA & WINONA
   COUNTIES; & BROWN, MCLEOD, MARTIN, MEEKER, NICOLLET, SIBLEY &
   WATONWAN COUNTIES (East of the western right-of-way of Minnesota
   Hwy #15):
  GROUP 1                               22.76           7.15
  GROUP 2                               22.31           7.15
  GROUP 3                               22.14           7.15
  GROUP 4                               22.01           7.15
  GROUP 5                               19.44           7.15
  GROUP 6                               18.57           7.15
  BECKER, BELTRAMI, BIG STONE, CASS (Excluding area south of the
   northern right-of-way of U.S. Hwy #2 & east of the western
   right-of-way of U.S. Hwy #371), CHIPPEWA, CLEARWATER,
   COTTONWOOD, CROW WING (Excluding area east of the western right-
   of-way of U.S. Hwy #371), DOUGLAS, GRANT, HUBBARD, ITASCA
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   (Excluding area east of the western right-of-way of Minnesota   Hwy #6), JACKSON, KANDIYOHI, KITTSON, KOOCHICHING (Excluding
   area east of a north-south line from the Canadian border to
   Pelland, the western right-of-way of U.S. Hwy #71 from Pelland
   to Big Falls & Minnesota Hwy #6), LAC QUI PARLE, LAKE OF THE
   WOODS, LINCOLN, LYON, MAHNOMEN, MARSHALL, MORRISON (Excluding
   area east of the western right-of-way of U.S. Hwy #371 & U.S.
   Hwy #10 from Little Falls to the Morrison-Benton County line),
   MURRAY, NOBLES, NORMAN, OTTER TAIL, PENNINGTON, PIPESTONE, POPE,
   RED LAKE, REDWOOD, RENVILLE, ROCK, ROSEAU, STEVENS, SWIFT, TODD,
   TRAVERSE, WADENA, WILKIN & YELLOW MEDICINE COUNTIES; & BROWN,
   MCLEOD, MARTIN, MEEKER, NICOLLET, SIBLEY & WATONWAN COUNTIES
   (Excluding the area east of the western right-of-way of
   Minnesota Hwy #15):
  GROUP 1                               20.75           7.15
  GROUP 2                               19.82           7.15
  GROUP 3                               19.62           7.15
  GROUP 4                               19.51           7.15
  GROUP 5                               17.80           7.15
  GROUP 6                               17.20           7.15
  COOK & LAKE COUNTIES:
  GROUP 1                               24.37           7.15
  GROUP 2                               23.82           7.15
  GROUP 3                               23.64           7.15
  GROUP 4                               23.52           7.15
  GROUP 5                               20.48           7.15
  GROUP 6                               19.27           7.15
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS
  GROUP 1 - *Crane with over 135' Boom, excluding Jib; & Hydraulic
   Backhoe and/or other similar equipment with Shovel-type Controls
   3 cu. yds. & over Mfg. rated Cap.
  GROUP 2 - Hydraulic Backhoe and/or similar equipment with Shovel-
   type Controls, up to 3 cu. yds. Mfg. rated cap.; Front End
   Loader, 5 cu. yds. & over; Locomotive Crane; Master Mechanic;
   Tandem Scraper; Tractor - Boom type; & Truck Crane - Crawler
   Crane
  GROUP 3 - Dual Tractor; & Scraper - Struck Cap. 32 cu. yds. &
   over
  GROUP 4 - Bituminous Roller (8 Tons & over); Cat Tractor with
   Rock Wagon or similar type; Front End Loader, over 1 cu. yd.;
   Mechanic; Rubber-tired Farm Tractor, Backhoe Attach.; Scraper,
   up to 32 cu. yds.; Skid Steer Loader, over 1 cu. yd. with
   Backhoe Attachment; Tractor, Bulldozer; Tractor Operator, over
   50 HP with Power Take-off; & Dismantling or Repair Mechanic
  GROUP 5 - Bituminous Roller (Under 8 tons); Bituminous Rubber-
   tired Roller; Front End Loader, up to & incl. 1 cu. yd.; Loader
   (Barber Greene or similar type); & Tractor Operator, Bulldozer,
   50 HP or less
  GROUP 6 - Mechanic Tender; Mechanic, Space Heater (Temporary
   Heat); Roller on Gravel Compaction; Sheep Foot Roller; Tractor,
   Wheel type (over 50 HP); & Truck Crane Oiler
  CRANE OVER 135' BOOM, EXCLUDING JIB - $ .25 PREMIUM;
  CRANE OVER 200' BOOM, EXCLUDING JIB - $ .50 PREMIUM
  UNDERGROUND WORK:
   TUNNELS, SHAFTS, ETC. - $ .25 PREMIUM
   UNDER AIR PRESSURE - $ .50 PREMIUM
  HAZARDOUS WASTE PROJECTS (PPE Required):
   LEVEL A - $1.25 PREMIUM
   LEVEL B - $ .90 PREMIUM
   LEVEL C - $ .60 PREMIUM
  ----------------------------------------------------------------
   IRON0184D  05/01/2000
                                       Rates           Fringes
  JACKSON, LINCOLN, MARTIN, MURRAY, NOBLES, PIPESTONE & ROCK
   COUNTIES:
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  IRONWORKERS                           17.46           5.415
  ----------------------------------------------------------------
   IRON0512L  05/01/2000
                                       Rates           Fringes
  BIG STONE, BLUE EARTH, BROWN, CHIPPEWA, COTTONWOOD, DODGE,
   DOUGLAS, FARIBAULT, FILLMORE, FREEBORN, GOODHUE, GRANT, KANABEC,
   KANDIYOHI, LAC QUI PARLE, LE SUEUR, LYON, MCLEOD, MEEKER,
   MILLE LACS, MORRISON, MOWER, NICOLLET, OTTER TAIL, POPE,
   REDWOOD, RENVILLE, RICE, SIBLEY, STEELE, STEVENS, SWIFT, TODD,
   TRAVERSE, WABASHA, WADENA, WASECA, WATONWAN, WINONA &
   YELLOW MEDICINE COUNTIES:
  IRONWORKERS                           27.15           9.94
  ----------------------------------------------------------------
   IRON0563K  05/01/2000
                                       Rates           Fringes
  AITKIN, BECKER, BELTRAMI, CARLTON, CASS, CLEARWATER, COOK,
   CROW WING, HUBBARD, ITASCA, KOOCHICHING, LAKE, LAKE OF THE
    WOODS, MAHNOMEN, PENNINGTON, PINE, RED LAKE & ROSEAU COUNTIES:
  IRONWORKERS                           22.13           11.35
  ----------------------------------------------------------------
   IRON0793E  05/01/2000
                                       Rates           Fringes
  KITTSON, MARSHALL, NORMAN & WILKIN COUNTIES:
  IRONWORKERS                           18.00           8.37
  ----------------------------------------------------------------
   LABO9900N  05/01/2000
                                       Rates           Fringes
  AITKIN, BECKER, BELTRAMI, BIG STONE, CASS, CHIPPEWA, CLEARWATER,
   COTTONWOOD, CROW WING, DOUGLAS, GRANT, HUBBARD, JACKSON,
   KANDIYOHI, KITTSON, KOOCHICHING, LAC QUI PARLE, LAKE OF THE
   WOODS, LINCOLN, LYON, MAHNOMEN, MARSHALL, MARTIN, MCLEOD,
   MEEKER, MORRISON, MURRAY, NOBLES, NORMAN, OTTER TAIL,
   PENNINGTON, PIPESTONE, POPE, RED LAKE, REDWOOD, RENVILLE, ROCK,
   ROSEAU, SIBLEY, STEVENS, SWIFT, TODD, TRAVERSE, WADENA,
   WATONWAN, WILKIN & YELLOW MEDICINE COUNTIES:
  LABORERS:
   Pipelayer                            15.34           4.61
   Tunnel                               15.04           4.61
   Flagger                              12.34           4.56
  BLUE EARTH, BROWN, DODGE, FARIBAULT, FILLMORE, FREEBORN, GOODHUE,
   LE SUEUR, MOWER, NICOLLET, RICE, STEELE, WABASHA, WASECA &
   WINONA COUNTIES:
  LABORERS:
   Pipelayer                            18.94           5.21
   Tunnel                               18.64           5.21
   Flagger                              15.04           5.01
  CARLTON, COOK & LAKE COUNTIES:
  LABORERS:
   Pipelayer                            20.87           5.56
   Tunnel                               20.57           5.56
   Flagger                              16.32           5.31
  ITASCA COUNTY:
  LABORERS:
   Pipelayer                            20.47           5.96
   Tunnel                               20.17           5.96
   Flagger                              16.32           5.31
  KANABEC & MILLE LACS COUNTIES:
  LABORERS:
   Pipelayer                            17.79           5.31
   Tunnel                               17.49           5.31
   Flagger                              13.89           5.11
  PINE COUNTY:
  LABORERS:
   Pipelayer                            21.74           5.56
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   Tunnel                               21.44           5.56
   Flagger                              17.04           5.31
  ----------------------------------------------------------------
   PLUM0006D  08/01/2000
                                       Rates           Fringes
  DODGE, FARIBAULT, FILLMORE, FREEBORN, GOODHUE (Southern half),
   MOWER, RICE, STEELE, WABASHA, WASECA & WINONA COUNTIES:
  PIPEFITTERS:
   Mechanical Contracts Up to
    $75,000.00                          22.00           7.85
   All Other Mechanical Contracts       27.51           7.85
  ----------------------------------------------------------------
   PLUM0011G  05/01/2000
                                       Rates           Fringes
  CARLTON, COOK (A strip 20 miles inland along the shores of Lake
   Superior), KANABEC, LAKE (A strip 20 miles inland along the
   shores of Lake Superior) & PINE COUNTIES:
  PIPEFITTERS                           24.40           9.20
  ----------------------------------------------------------------
   PLUM0126D  11/01/2000
                                       Rates           Fringes
  AITKIN, BECKER, BELTRAMI, CASS (Southern half), CLEARWATER,
   CROW WING, DOUGLAS, GRANT, HUBBARD, KITTSON, LAKE OF THE WOODS,
   MAHNOMEN, MARSHALL, NORMAN, OTTER TAIL, PENNINGTON, RED LAKE,
   ROSEAU, TRAVERSE, WADENA & WILKIN COUNTIES:
  PIPEFITTERS:
   Total Mechanical Projects up to
    $2,000,000.00, excluding Sheet
    Metal, Fire Protection & Pipe
    Insulation                          24.12           7.78
   Total Mechanical Projects of
    $2,000,000.00 & Above, excluding
    Sheet Metal, Fire Protection &
    Pipe Insulation                     26.52           7.78
  ----------------------------------------------------------------
   PLUM0455E  05/01/2000
                                       Rates           Fringes
  GOODHUE COUNTY (Northern half):
  PIPEFITTERS                           28.73           8.92
  ----------------------------------------------------------------
   PLUM0455K  05/01/2000
                                       Rates           Fringes
  BLUE EARTH, BROWN, COTTONWOOD, JACKSON, LE SUEUR, LINCOLN, LYON,
   MARTIN, MURRAY, NICOLLET, NOBLES, PIPESTONE, REDWOOD, RENVILLE,
   ROCK, SIBLEY & WATONWAN COUNTIES:
  PIPEFITTERS                           22.36           8.61
  ----------------------------------------------------------------
   PLUM0539F  05/01/2000
                                       Rates           Fringes
  MCLEOD & MILLE LACS COUNTIES:
  PIPEFITTERS                           26.35           11.28
  ----------------------------------------------------------------
   PLUM0539K  05/01/2000
                                       Rates           Fringes
  BIG STONE, CHIPPEWA, KANDIYOHI, LAC QUI PARLE, MEEKER,
   MORRISON, POPE, STEVENS, SWIFT, TODD & YELLOW MEDICINE COUNTIES:
  PIPEFITTERS                           22.04           11.83
  ----------------------------------------------------------------
   PLUM0589D  06/01/2000
                                       Rates           Fringes
  CASS (North of a parallel line drawn from the northern boundary
   of Crow Wing County, west to the east boundary of Wadena
   County), COOK (Except a strip 20 miles inland along the shores
   of Lake Superior), ITASCA & LAKE (Except a strip 20 miles inland
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   along the shores of Lake Superior) COUNTIES:
  PIPEFITTERS                           22.04           10.97
  KOOCHICHING COUNTY:
  PIPEFITTERS                           23.29           10.97
  ----------------------------------------------------------------
   SUMN2001B  07/08/1994
                                       Rates           Fringes
  CARPENTERS                            13.73           2.55
  LABORERS:
   Unskilled                            12.33           3.18
   Landscape Work                        5.15
  PAINTERS, Steel                       19.42           4.72
  POWER EQUIPMENT OPERATORS:
   Dragline                             13.41           3.95
   Grader                               12.03           2.84
  ----------------------------------------------------------------
  WELDERS - Receive rate prescribed for craft performing operation
  to which welding is incidental.
  ================================================================
  Unlisted classifications needed for work not included within
  the scope of the classifications listed may be added after
  award only as provided in the labor standards contract clauses
  (29 CFR 5.5(a)(1)(v)).
  ----------------------------------------------------------------
  In the listing above, the "SU" designation means that rates
  listed under that identifier do not reflect collectively
  bargained wage and fringe benefit rates.  Other designations
  indicate unions whose rates have been determined to be
  prevailing.
        WAGE DETERMINATION APPEALS PROCESS
  1.) Has there been an initial decision in the matter?  This can
   be:
  * an existing published wage determination
  * a survey underlying a wage determination
  * a Wage and Hour Division letter setting forth a
    position on a wage determination matter
  * a conformance (additional classification and rate)
    ruling
  On survey related matters, initial contact, including requests
  for summaries of surveys, should be with the Wage and Hour
  Regional Office for the area in which the survey was conducted
  because those Regional Offices have responsibility for the
  Davis-Bacon survey program.  If the response from this initial
  contact is not satisfactory, then the process described in 2.)
  and 3.) should be followed.
  With regard to any other matter not yet ripe for the formal
  process described here, initial contact should be with the Branch
  of Construction Wage Determinations.  Write to:
       Branch of Construction Wage Determinations
       Wage and Hour Division
       U. S. Department of Labor
       200 Constitution Avenue, N. W.
       Washington, D. C.  20210
  2.) If the answer to the question in 1.) is yes, then an
  interested party (those affected by the action) can request
  review and reconsideration from the Wage and Hour Administrator
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N. W.
            Washington, D. C.  20210
  The request should be accompanied by a full statement of the
  interested party's position and by any information (wage payment
  data, project description, area practice material, etc.) that the
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  requestor considers relevant to the issue.
  3.) If the decision of the Administrator is not favorable, an
  interested party may appeal directly to the Administrative Review
  Board (formerly the Wage Appeals Board). Write to:
            Administrative Review Board
            U. S. Department of Labor
            200 Constitution Avenue, N. W.
            Washington, D. C.  20210
  4.) All decisions by the Administrative Review Board are final.
              END OF GENERAL DECISION
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General Decision Number IL010019

  General Decision Number IL010019
  Superseded General Decision No. IL000019
  State: Illinois
  Construction Type:
  DREDGING
  Dredging Construction Projects: Dredging the following rivers an
  their tributaries, the Kasakaski River from the mouth to
  Fayetteville, Illinois; Illinois River; Minnesota River;
  Mississippi River and the Ohio River.
  Modification Number     Publication Date
              0             03/02/2001
              1             03/09/2001
  * SUIL2002A  01/01/2001
                             Rates           Fringes
   Within the geographical jurisdiction
  of the St. Louis District, Corps of
  Engineers:
    Levermen, Engineer, Mechanic
     and Boatman                     20.45         10.80
    Oiler                            18.47         10.80
 AREA 2
 Within the geographical jurisdiction
  of the Louisville District, Corps of
  Engineers:
    Levermen, Engineers, Mechanic
     and Boatman                     22.14         10.80
    Oiler                            18.37         10.80
 AREA 3
 Within the geographical jurisdiction
  of the Huntington District, Corps of
  Engineers:
    Levermen, Engineer, Mechanic, and
     Boatman                          23.01        10.80
    Oiler                             17.87        10.80
 AREA 4
 Within the geographical jurisdiction
  of the St. Paul, Rock Island, and
  Chicago Districts, Corps of Engineers:
    Levermen, Engineer, Mechanic, and
     Boatman                         21.30          9.05
    Oiler                            18.07          9.05
 Leverman, operators on backhoes over
 168,000 lbs., operators on cranes over
 165 tons, and operators that required
 to have a license or certification to
 the work                              22.96           10.80
 ----------------------------------------------------------------
 Unlisted classifications needed for work not included within
 the scope of the classifications listed may be added after
 award only as provided in the labor standards contract clauses
 (29 CFR 5.5(a)(1)(v)).
 ----------------------------------------------------------------
 In the listing above, the "SU" designation means that rates
 listed under that identifier do not reflect collectively
 bargained wage and fringe benefit rates.  Other designations



DACW37-01-B-0004

 indicate unions whose rates have been determined to be
 prevailing.
       WAGE DETERMINATION APPEALS PROCESS
 1.) Has there been an initial decision in the matter?  This can
  be:
 * an existing published wage determination
 * a survey underlying a wage determination
 * a Wage and Hour Division letter setting forth a
   position on a wage determination matter
 * a conformance (additional classification and rate)
   ruling
 On survey related matters, initial contact, including requests
 for summaries of surveys, should be with the Wage and Hour
 Regional Office for the area in which the survey was conducted
 because those Regional Offices have responsibility for the
 Davis-Bacon survey program.  If the response from this initial
 contact is not satisfactory, then the process described in 2.)
 and 3.) should be followed.
 With regard to any other matter not yet ripe for the formal
 process described here, initial contact should be with the Branch
 of Construction Wage Determinations.  Write to:
      Branch of Construction Wage Determinations
      Wage and Hour Division
      U. S. Department of Labor
      200 Constitution Avenue, N. W.
      Washington, D. C.  20210
 2.) If the answer to the question in 1.) is yes, then an
 interested party (those affected by the action) can request
 review and reconsideration from the Wage and Hour Administrator
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
           Wage and Hour Administrator
           U.S. Department of Labor
           200 Constitution Avenue, N. W.
           Washington, D. C.  20210
 The request should be accompanied by a full statement of the
 interested party's position and by any information (wage payment
 data, project description, area practice material, etc.) that the
 requestor considers relevant to the issue.
 3.) If the decision of the Administrator is not favorable, an
 interested party may appeal directly to the Administrative Review
 Board (formerly the Wage Appeals Board). Write to:
           Administrative Review Board
           U. S. Department of Labor
           200 Constitution Avenue, N. W.
           Washington, D. C.  20210
 4.) All decisions by the Administrative Review Board are final.
             END OF GENERAL DECISION
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AGREEMENT FOR DISPOSAL OF DREDGED MATERIAL 
 
 Bruce and Gail Geyer (hereinafter "Owners") and the United States of America, by and through 
the Department of the Army, Army Corps of Engineers (hereinafter "Government") agree as follows: 
 
 WHEREAS, the Government, acting through its Corps of Engineers, has need to dispose of 
dredged material from a proposed project in Little Falls, Minnesota; and 
 
 WHEREAS, the parties hereto have identified a certain gravel pit owned by the Owners and land 
as being a suitable place for deposition of said dredged materials; and 
 
 WHEREAS, the parties hereto have identified certain lands owned by the Owners that can be 
used to place 2 feet of top cover on said dredged material; and 
 
 WHEREAS, the parties hereto have identified the locations for monitoring wells to be placed on 
certain lands owned by the Owners to determine contamination levels, if any, of the groundwater; and 
 
 WHEREAS, subject to the terms and conditions of this Agreement, the Owners are willing to 
accept the disposal of said dredged materials in their gravel pit; and 
 
 WHEREAS, the Government agrees to these terms and conditions. 
 
 NOW, THEREFORE THIS AGREEMENT: 
 
 1. Location of gravel pit in which dredged material is to be placed, borrow area for cover 
material and monitoring wells:  Owners' real estate identified as being in southeast corner of Section 26, 
Township 41 North, Range 32 West, Morrison County, Minnesota. 
 
 2. Nature of fill activities.   
 
  a.  The Government and/or its contractor shall, as discussed with the Owners and as 
generally shown on the attached map, fill the gravel pit and cover the dredged material with soil from 
another area of Owners' property identified on attached map. 
 
  b.  The Government shall comply with all laws and ordinances, and all rules and regulations 
of all authorities having jurisdiction over the Government and the work being done, the premises and the 
use thereof relative to any Hazardous Substances as defined in the Comprehensive Environmental 
Response, Compensation and Liability Act of 1980 ("CERCLA"), 42 U.S.C. Section 9601-9675, as 
amended or other federal law.  No toxic or Hazardous Substances or wastes, pollutants or contaminates, 
including, without limitation, urea, asbestos, formaldehyde, the group of organic compounds known as 
polychlorinated biphenyls, petroleum products including gasoline, fuel oil, crude oil, and various 
constituents of such products shall be generated, treated, stored, released or disposed of, or otherwise 
placed, deposited in or located on the premises by the Government. 
 
  c.  To the fullest extent permitted by law, the Government shall be liable to the Owners, its 
successors and assigns, for any loss and/or damage arising from and caused by the Government's 



placement of dredged material upon the Property, insofar as such loss, damage and/or cause of action is 
based upon RCRA, CERCLA or any other environmental statue, regulation and/or cause.  This 
paragraph 2c is further qualified only to the extent that liability of the Government hereunder is subject 
to the availability of appropriations for such payments, and appropriate funds sufficient to meet any 
deficiencies.  The foregoing qualifications notwithstanding, it is not intended hereby to in any way 
restrict, limit and/or diminish such liability of the Government as may be provided for under the 
provisions of RCRA and/or CERCLA.  The provisions of this paragraph shall survive the termination of 
this Agreement. 
 
  d.  The provisions of this paragraph are without prejudice to any right the Owner may have 
to make a claim under applicable laws for any damages other than those provided herein, including but 
not limited to the Federal Tort Claims Act (28 U.S.C. 2671, et seq.), the Tucker Act (28 U.S.C. 1491 (a) 
(2)), CRCA, CERCLA, or any other applicable waiver of the Government's sovereign imminuty.  The 
Grantor shall also be entitled to any other remedies which may be available to it by law such as writs of 
mandamus, injunction, or review of agency action under the Administrative Procedure's Act (5 U.S.C. 
702, et seq.). 
 
 3. Responsibility for site.  At all times during the process of removing dredge material from 
the Mississippi River, their transportation to the identified gravel pit and their disposal into said gravel 
pit, the Government contractor shall indemnify the Owners against any and all losses, injuries, property 
damage, claim and cost of defense that may result from injuries or property damage sustained as a result 
of acts of intent or acts of negligence engaged in by the Government's contractor during the course of 
either the transportation of dredged material from the Mississippi River to the identified gravel pit or as 
result of the filling of said gravel pit.  To this extent, additionally, the Government's contractor shall 
provide to the Owners a Certificate of Insurance, naming the Owners as additional insureds, in an 
amount not less than $1,000,000.00 as and for liability insurance coverage relative to its use of the 
described site. 
 
 4. Finishing of site.  The Government's contractor shall be responsible for finishing off the site 
and dressing the dredged material stated in the Little Falls Channel Excavation Project, Plans and 
Specifications.  In addition, during the time span of the deposition of dredge material in the identified 
gravel pit, it shall be the responsibility of the Government's contractor to take all reasonable precautions 
and measures to prevent erosion from occurring and/or to prevent unnecessary ponding or flowage of 
surface waters over and across real estate owned by third parties adjacent to either the pipeline or the site 
of the gravel pit itself. 
 
 5. Permits to be obtained by Government.  The Government and/or its contractor shall be 
solely responsible for obtaining all local, county, State and Federal permits required for it to engage in 
the described dredged material removal, transportation and deposition project. 
 
 6. Monitoring wells.  The locations of monitoring wells have been coordinated with the 
Owners and are shown on the attached map.  Wells will be installed before dredged material is placed; 
they will be removed within 1 year after the dredged material is covered. 
 
 6. Time period of projected dredge material placement project.  The Owners hereby grant to 
the Government an irrevocable right to enter upon the lands hereinafter described at any time within a 



period of thirty-six (36) months from the date of this instrument.  The Owners shall then perform a final 
inspection of the described premises for the purpose of ascertaining whether or not the Government 
and/or its contractor have complied with the terms of this Agreement. 
 
 7. Notices.  Notices under this Agreement shall be sent by U.S. Mail or delivered personally to 
the following representatives of the parties hereto: 
 
 To the Owners:  Bruce and Gail Geyer 
  18013 Ginger Road 
  Little Falls, MN  56345 
 
 To the Government:  U.S. Army Corps of Engineers 
  Attn: CENCS-RE 
  190 Fifth Street East 
  St. Paul, MN    55101-1638 
 
 9. Laws of Minnesota to govern.  This Agreement shall be governed by the laws of Minnesota, 
both as to interpretation and application. 
 
 
 
 
 
 
Date: ____/_____/_______ By: _______________________ 
  Bruce Geyer 
 
 
Date: ____/_____/_______ By: _______________________ 
  Gail Geyer 
 
 
 
 
 
Date: ____/_____/_______ By: _______________________ 
  Mark W. Nelson 
  Chief, Real Estate Division 
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SECTION 01000

GENERAL
                                
PART 1   GENERAL

The Contractor has the option of selecting the method(s) for excavation and 
transportation of dredge material.  Hydraulic dredging, mechanical 
dredging, and constructing cofferdams with a dewatered channel excavation 
are options.  A cofferdam to contain the excavation downstream of the 
Highway 10 bridge is not considered feasible.  The disposal area is capped 
to prevent germination of harmful exotic plant species, particularly purple 
loosestrife.

1.1   ORGANIZATION OF SPECIFICATIONS

The specifications which govern the materials and equipment to be furnished 
and the work to be performed under this contract are listed in the Table of 
Contents.  No attempt has been made in the specifications to segregate work 
to be performed by any trade, craft, or subcontractor.  Any segregation 
between the trades or crafts shall be solely a matter for agreement between 
the Contractor, Contractor's employees, and subcontractors.

1.2   REFERENCES

Reference to the standards, specifications, or codes of any technical 
society, organization, or association, or local, state, or Federal 
authority shall mean the specific edition or revision listed.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Dewatering Plan;   

A dewatering plan shall be submitted for each area or phase of the 
contract where wells, wellpoints, or related systems are required. 
The plan shall include the following items: 

1.  layout (including the relationship to site improvements and 
construction operations)
2.  type, sizes, depth and spacing of dewatering devices 
3.  number and capacity of pumps

01000 - 3 DACW37-01-B-0004



4.  removal and abandonment plans for dewatering devices

Dewatering Water Return Plan;  

A description of plans to control water turbidity from all 
dewatering and unwatering operations shall be submitted.  The plan 
shall include the following items: 

1.  number and capacity of pumps
2.  sump locations and size
3.  description of discharge point (weirs, sedimentation basin 
size and locations, etc.)
4.  removal and abandonment plans for sedimentation basins

Cofferdams; 

The plan for construction of cofferdams shall indicate staging 
areas, traffic control plans, equipment to be used, material 
sample and source to be used as fill, and sequencing of 
construction.The submittal requirements are described in 
PARAGRAPH: COFFERDAMS.

SD-11 Closeout Submittals

Utility As-Builts; 

The Utility As-Builts are described under PARAGRAPH: SURVEYS.

1.4   PERMITS

The Corps has received Section 401 water quality certification; 
documentation can be obtained through the District Engineer.  

The Corps submitted a comity permit to the Minnesota Pollution Control 
Agency for Dredge Material Disposal as part of the National Pollutant 
Discharge Elimination System/State Disposal System Permit; documentation 
can be obtained through the District Engineer.  

The Contractor shall obtain a right-of-way permit from the Minnesota 
Department of Transportation (MNDOT) prior to work in the Highway 10 right 
of way, and comply with all terms and conditions of that permit.  A 
partially completed right-of-way permit is attached in Section 00830, and 
the Minnesota Department of Transportation has provided special provisions. 
 The Contractor may use that permit by signing it and obtaining a counter 
signature from MNDOT.  MNDOT has agreed to execute the prenegotiated permit 
within 15 days of the receipt of a completed permit application and receipt 
of deposit/bond from the Contractor.  Alternatively, the Contractor may, at 
its own risk and expense, elect to apply for a separate permit from MNDOT.  
No adjustment in contract price or completion date will be made for any 
increased costs or delays associated with obtaining, or operating under the 
terms and conditions of, a separate permit.

1.5   MEASUREMENT AND PAYMENT

01000 - 4 DACW37-01-B-0004



The Contractor shall be responsible for the work of this section, without 
any direct compensation being made other than the payment received for 
contract line items on the bidding schedule.

PART 2   PRODUCTS

2.1   APPROVAL OF MATERIALS OR ALTERNATES

Requests for approval of materials and products, or substitutes thereof, 
will not be considered prior to award of the contract.

PART 3   EXECUTION

3.1   GROUNDS AND ROADWAYS

3.1.1   Availability of Grounds

The boundary limits of the grounds made available for the Contractor's use 
during the life of the contract are shown on the drawings. Any additional 
rights-of-way or grounds desired by the Contractor shall be obtained by the 
Contractor at its own expense, and copies of agreements for the use of such 
rights-of-way shall be furnished to the Contracting Officer before entering 
thereon.  Such agreements shall clearly relieve the Government of any 
responsibility for damages resulting from the use of the grounds.

3.1.2   Drainage Facilities

Insofar as natural drainage from the protected areas is obstructed by 
contract operations, it shall be the Contractor's responsibility to make 
adequate provision for accommodating such drainage in a satisfactory manner 
during the life of this contract, either by temporary means or by use of 
the permanent construction and operation of the permanent facilities.

3.1.3   Roadways

3.1.3.1   Traffic hazards

When continuous haul operations or other condition created by the 
Contractor's operations result in interference or hazard to traffic on 
streets and highways, beyond that of ordinary public usage, the Contractor 
shall erect warning signs and provide flagging services as necessary to 
safeguard the public as required in SECTION 01500: TEMPORARY CONSTRUCTION 
FACILITIES.

3.1.3.2   Haul routes

The Contractor shall be responsible for securing all permits required along 
haul routes.  The Contractor shall be the sole permittee and shall be 
responsible for meeting all obligations of the permits.  A copy of each 
permit shall be submitted to the Contracting Officer.  The Contractor, as 
between the Government and the Contractor, has sole responsibility for 
damage or deterioration of the Contractor's haul routes.  Dust control 
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shall be provided as stated in SECTION 01355: ENVIRONMENTAL PROTECTION.

3.2   DISPOSAL OF DEBRIS AND WASTE

The Contractor's attention is directed to SECTION 01355: ENVIRONMENTAL 
PROTECTION and to the following CONTRACT CLAUSES:  PERMITS AND 
RESPONSIBILITIES;  PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
UTILITIES, EQUIPMENT, AND IMPROVEMENTS;  OPERATIONS AND STORAGE AREAS; and 
CLEANING UP.  Burning will not be permitted at the project sites and debris 
or waste shall not be left on the sites.  Disposal of clearing and grubbing 
debris shall be by one of the following methods:

3.2.1   Disposal offsite for useful purposes

In the interest of conservation, it is required that the Contractor make a 
reasonable effort to dispose of the material offsite for some useful 
purpose.  Timber may be cut into convenient lengths and utilized for making 
saw logs, posts, cord wood, wood chips for paper making or other uses, or 
other similar use.

3.2.2   Disposal in a locally operated sanitary landfill

Contractor shall select the disposal site with the approval of the 
Contracting Officer.  The Contractor shall secure the required permits for 
disposal and provide copies of the permit to the Contracting Officer.

3.2.3   Disposal of Solid Construction Debris and Waste

Disposal of Solid Construction Debris and Waste shall consist of removal 
from Government property and disposal in compliance with Federal, state, 
and local requirements for solid waste disposal.  Contractor shall select 
the disposal site with the approval of the Contracting Officer. 

3.3   EXISTING UTILITIES

3.3.1   General

The Contractor shall coordinate all utility relocation requirements and 
make payment to the utility companies for all services, fees, and permits 
required to relocate and reestablish service. The Contractor shall be 
responsible for all costs related to protecting existing utilities.

3.3.2   Buried Utilities

The approximate locations of known existing buried utilities are shown on 
the drawings to the extent of available information at the time the 
drawings were prepared.  (In general, no service connections are shown.)  
Prior to commencing excavation, the Contractor shall accurately locate all 
such installations.  In the event the Contractor damages any existing 
utility lines, report thereof shall be made immediately to the Contracting 
Officer.  If the Contracting Officer determines that repairs shall be made 
by the Contractor, such repairs shall be performed immediately.

3.3.3   Interruption of Services
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Utility services shall not be interrupted except for brief periods to 
facilitate cut-ins.  The Contractor shall provide temporary service and 
shall relocate existing utilities as required to construct the work shown 
and insure  uninterrupted service.  If interruption of services is 
unavoidable, the Contractor shall request approval in writing at least 30 
calendar days prior to the proposed interruption.  This submittal shall 
fully describe all details of proposed interruption and the reasons why 
alternatives are not feasible.  The Contractor shall further coordinate 
with the owner of the utility and notify affected consumers at least 10 
calendar days in advance of interruption of services.  The Contracting 
Officer will not in general approve proposals which require interruption of 
services for more than 4 continuous hours.

3.3.4   Minnesota One Call Excavation Notice System

For contract work performed within the State of Minnesota, the Contractor 
shall meet the requirements of Minnesota Statutes, Chapter 216D "One Call 
Excavation Notice System." The Gopher State One Call notification center 
telephone numbers are:

     
     Metro area     (651) 454-0002
     Outstate       (800) 252-1166

3.4   SCHEDULING

3.4.1   General

It shall be the responsibility of the Contractor to schedule and execute 
the work, incorporating the necessary requirements set forth in these 
specifications.  The Contractor shall develop and submit a schedule in 
accordance with CONTRACT CLAUSE: SCHEDULES FOR CONSTRUCTION CONTRACTS.

3.4.2   Notification

The Contractor shall inform the Government in writing within 5 days after
receipt of notice to proceed and before work begins as to which hours of 
the day and days of the week work under this contract will be performed.  
The Contractor shall notify the Government at least 24 hours before work is 
to be conducted on overtime, in multiple shifts, on weekends, or on Federal 
Government holidays.

3.4.3   Work in River

The work in the river channel shall be limited to the period between 15 
June and 15 September to minimize detrimental effects on fish.

For purposes of establishing accurate monitor well background information, 
hydraulic placement of dredge material at the placement site prior to 30 
June 2001 will not be allowed.

3.4.4   Noise Restrictions

Truck traffic at the channel excavation site and the disposal site shall be 
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limited to the hours between 7 AM to 6PM, Monday through Friday; and 9 AM 
to 6 PM on Saturday.

3.5   CONSTRUCTION RESTRICTIONS

3.5.1   Clean Up

Purple loosestrife is present at the excavation site.  As such, 
construction practices shall take reasonable precautions to minimize spills 
of excavated material outside of the excavation and disposal areas.  Any 
material lost or spilled in transit shall be recovered and transported to 
the disposal area.

3.5.2   Blasting

Blasting will not be permitted.

3.5.3   Protection of Trees

Trees to be protected shall be determined and staked by the Contracting 
Officer.  The following measures shall be implemented for tree protection 
and shall be addressed in the Environmental Protection Plan required under 
SECTION 01355:

a.  The trees shall be protected from wounds to the bark and foliage.
b.  The critical root zone shall be protected from compaction and 
grading.
c.  Changes in temporary site drainage and ponding shall be minimized 
to the extent possible that it effects the protected trees.

The critical root zone of trees designated to be protected shall be 
surrounded by a high visibility fence 4 feet in height, supplied and 
erected by the Contractor.  The critical root zone shall be defined by an 
area extending 1.5 feet radius from each tree for each inch of Diameter at 
Breast Height (DBH).   The fence shall be securely erected and installed 
prior to any movement through the project site by construction vehicles or 
equipment, and remain in place until construction and clean-up are 
completed.  The critical root zone shall remain free of all construction 
activities including trenching, staging, stockpiling and storage of 
materials.  Vehicles and equipment shall not drive or park within the 
critical root zone.  Variation to the critical root zone size or 
configuration will only be permitted where it is absolutely necessary for 
construction of the project, and requires approval of the Contracting 
Officer.  Short duration alterations of the critical root zone involving 
wood chips and limited equipment travel shall be submitted in writing for 
approval.

The Contractor shall not operate equipment in vegetated areas outside the 
work limits.

3.5.3.1   Restoration of Damaged Trees

Any existing tree designated to be protected that is damaged by the 
Contractor's operations shall be replaced.  Trees will be considered 
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damaged if the critical root zone in cohesive soils is compacted, if there 
are significant wounds that could contribute to rot, or if distress 
(evident by reduced growth or other observations of distress documented by 
a forester) is observed prior to closing the contract.  Trees shall be 
replaced in kind on a caliper inch per caliper inch basis (DBH) (i.e. one 
6-inch red oak shall be replaced with two 3-inch red oaks, three 2-inch red 
oaks, or six 1-inch red oaks).  Replacement trees shall be planted and 
guaranteed with the Contractor's standard warranty.  Replacement tree size 
and location will be determined and staked by the Contracting Officer.  
Repair by pruning, aeration, soil conditioning, or other recommendation 
from a qualified forester will be considered as substitution for 
replacement by the Contracting Officer.

3.5.4   Pavement Removal and Replacement

Where roads are cut, removed, or otherwise damaged in the prosecution of 
the work the Contractor shall replace all pavements or other surfacings so 
removed or damaged to their preconstruction condition.  After backfill is 
completed on paved streets, a temporary surface shall be laid down and the 
street opened to the traffic in order to provide access to abutting 
property.  Restoration of the original street surface construction shall be 
completed no later than 60 calendar days after starting excavation.  Should 
weather conditions preclude the restoration of the original surface 
material, temporary resurfacing utilizing a bituminous mixture shall be 
installed with the final surface constructed no later than June 1 of the 
following construction season.

3.5.5   Access

It shall be the Contractor's responsibility to visit the site and ascertain 
any depth restrictions on marine access.

3.6   COFFERDAMS

3.6.1   Channel Plug for Dredging

A cofferdam to block flow through the channel shall be in place during all 
hydraulic and mechanical dredging, with the exception of removal of the 
cofferdam and completing work in the vicinity of the cofferdam.

3.6.2   Control of Sedimentation

Construction and removal of cofferdams shall be planned and completed to 
minimize sedimentation.  Water levels inside the cofferdam shall equalize 
prior to removal.  Placing or removal of cofferdams shall not begin until 
necessary resources are available.  The first cofferdam placed and the last 
cofferdam removed shall be completed in a continuous operation, so that 
partially completed cofferdams are not left in place overnight.  Plans for 
cofferdams shall be submitted in accordance with SECTION 01330: SUBMITTAL 
PROCEDURES.

3.6.3   Construction

Cofferdams shall be constructed in accordance with the safety requirements 
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of EM 385-1-1.  Cofferdams shall be inspected regularly and maintained.  
Erosion protection shall be placed in areas susceptible to scour, or where 
scour occurs.  The Contractor shall be responsible for design and 
maintenance of all cofferdams.

3.7   DEWATERING OPERATIONS
         
3.7.1   Scope

The Contractor shall design, furnish, install and operate dewatering 
systems in conjunction with associated cofferdams, shoring, and other 
related work.  Control of groundwater shall be accomplished in a manner 
that will provide suitable working conditions for construction, will not 
cause instability of excavations, and will not result in damage to existing 
structures.  Surface drainage shall be controlled by rerouting storm water 
runoff or diverting natural drainage, as necessary.  It shall be the 
Contractors responsibility to perform the necessary dewatering operations 
irrespective of the water elevations at the time of the work.  However, 
nothing in this clause prohibits the Contractor from receiving a time 
extension under the Default clause, the Time Extensions for Unusually 
Severe Weather clause, or any other clause in this contract.

3.7.2   Requirements

3.7.2.1   Design

If conditions warrant, and if not otherwise specified in the contract 
documents, dewatering may consist of collection in sumps or trenches, and 
open pumping.  Sumps, trenches and running water shall not jeopardize 
erosion or ground loss near foundations, pipes, or other structures.  Open 
pumping will not be permitted if it results in instability of slopes, or 
interference with orderly progress of the construction.

3.7.2.2   Regulations

Compliance with all regulations shall be incidental to the dewatering work. 
 Disposal of water shall be in accordance with SECTION 01355: ENVIRONMENTAL 
PROTECTION and all applicable regulations.  Well abandonment shall seal 
aquifers and confining layers in compliance with environmental regulations 
and permits.

3.7.2.3   Removal

Upon completion of the work, well casing and screens shall be withdrawn, 
and all equipment shall be removed (including related temporary cofferdams, 
shoring, etc.)

3.7.3   Liability

Government review of the proposed dewatering system will not relieve the 
Contractor of full responsibility for the adequacy of the dewatering 
operations.  The Contractor shall be responsible for dewatering effects on 
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adjacent properties, including but not limited to blockage of easements, 
erosion or sedimentation of ditches, and encroachment onto private property 
by flooding from pump outlets and sedimentation basins.

3.7.4   Related Work

Shoring, trench support systems, cofferdams and diversion structures shall 
be coordinated with the dewatering effort to provide safe and reliable 
conditions.

3.8   FLOATING PLANT

3.8.1   Equipment and Personnel

Floating plant and personnel shall comply with the applicable U.S. Coast 
Guard regulations and licensing requirements.  Floating plant equipment 
shall meet the applicable requirements of 46 CFR Chapter 1 Subchapter E and 
46 CFR 44.05-10.

3.8.2   Navigable Waters

Floating vessels operating on the Mississippi River and it's tributaries 
must be operated in accordance with 33 CFR 207.3, "Ohio River, Mississippi 
River above Cairo, Ill., and their tributaries; use, administration, and 
navigation."

3.8.3   Sewage and Bilge Water Disposal

The Contractor's methods for disposal of sanitary sewage, and bilge water 
accumulated aboard floating plant equipment, shall meet applicable local, 
state, and federal requirements.

3.9   SURVEYS

3.9.1   Field Layout

The Contractor shall layout the work from the Government established bench 
marks in accordance with CONTRACT CLAUSE: LAYOUT OF WORK.  The construction 
of each feature of work shall follow the alignments as indicated on the 
drawings.  The Contractor shall have in place, at least 7 calendar days 
prior to commencing construction operations, sufficient stakes and markings 
to enable the Contracting Officer to observe the field layout of the 
alignment and limits of each feature of work.  For each feature of work, 
these stakes shall define areal limits such that the Contracting Officer 
can easily determine, without additional surveys, if alignment and/or limit 
adjustments need to be made.  For embankments, levees, floodwalls, and 
similar work, these stakes shall define centerline, stationing, outermost 
fill/cut limits, and work limits.  For buildings and similar work, the 
building corners and grid lines shall be staked.  General site work shall 
be staked to define staging areas, storage areas, and other area limits as 
directed.  The Contracting Officer may waive these requirements for certain 
areas.  The layout shall be sufficient for the Contracting Officer to mark 
trees, vegetation and other features to be left undisturbed.  No work shall 
take place without approval of field layout by the Contracting Officer.
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3.9.1.1   Alignment Changes

The Government reserves the right to make changes in the alignment of any 
feature of work as may be found necessary during the course of the 
contract.  If it becomes necessary, through no fault of the Contractor, to 
abandon a line, location or feature on which work has been done, an 
equitable adjustment for completed work will be made.  No alignment changes 
or abandonment shall take place without prior written notice from the 
Contracting Officer.

3.9.2   Quantity surveys  

The Contractor shall perform quantity and tolerance verification surveys 
for all features of work in accordance with CONTRACT CLAUSE: QUANTITY 
SURVEYS--ALTERNATE I.  Unless changed by the Contracting Officer, the 
Contractor shall provide cross sections at 100 foot intervals to verify the 
required section, except that soundings taken in water shall be at closer 
intervals.  Cross sections in water shall be at 50 foot intervals, and the 
maximum spacing between points on a cross section shall be 25 feet.  Areas 
where payment for material is specified by volume, and/or weight, shall be 
surveyed by the Contractor, prior to commencement of construction of each 
feature and upon completion of each feature, in enough detail to accurately 
determine quantities and verify the required section.  The Contractor shall 
also plot each cross section from the survey notes at a scale of 1" = 10' 
and provide a copy of the survey notes and cross sections to the 
Contracting Officer within 10 days after completion of the survey.

    -- End of Section --
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SECTION 01111

WATER QUALITY MONITORING PROGRAM
12/98

PART 1   GENERAL

The following considerations are concerned with the hydraulic placement of 
dredged material.

1.1   MONITORING PURPOSE

Hydraulic placement of dredged material results in percolation of carriage 
water into the ground.  This percolation of carriage water will complement 
the natural infiltration from precipitation and surface waters.  As 
carriage water enters the groundwater system, it may create a temporary 
rise in the piezometric groundwater levels in the vicinity of the disposal 
area, and it will cause some temporary changes in the groundwater 
chemistry.  Groundwater will be monitored to document changes in the 
groundwater quality and contaminant levels.  Water quality monitoring 
results will be compared to drinking water standards and pre-construction 
baseline conditions to determine the project's effect on water quality.

1.2   GOVERNMENT MONITORING PLAN

Monitoring wells will be installed by the Government.

The groundwater quality monitoring program will monitor piezometric levels 
and groundwater chemistry.  Sampling points include 3 monitoring wells, 
surface water sites, and residential wells on surrounding properties.  The 
exact number and location of sampling points will be determined by the 
Government after the Contractor submits the Disposal Plan.  Surface water 
sites to be sampled may include ponding areas within the dredged material 
disposal site, the Mississippi River upstream of the dredging activity, and 
a pond adjacent to the disposal site.

The government or its assigns will collect and analyze samples taken from 
the monitoring wells, residential wells, and surface water sites.  
Monitoring will be conducted prior to the dredging activity (pre-project), 
during the dredging activity (project), and for a time after completion of 
dredging (post-project).   The planned sampling schedule for chemical 
analysis includes the following: 3 pre-project samples, 3 post project 
samples, and sample sets collected every two weeks during the course of 
dredging.  Chemical analysis will generally be conducted to screen for 
contaminants established for drinking water standards.  Specific analytical 
methods may vary.

1.3   NOTIFICATION

Time Restrictions for hydraulic dredging are included in Section 01000, 
paragraph SCHEDULING.
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A minimum of 2 weeks prior to the onset of dredged material placement at 
the disposal site (so that sampling during material placement can be 
coordinated), the Contractor shall notify the Contracting Officer's 
Representative and Mr. Jim Sentz, Water Quality Unit at Corps Water Control 
Section (651) 290-5625 

Should the Contractor choose an alternate disposal site as allowed in 
SECTION 02327, paragraph 1.2, the Contractor shall bear all costs 
associated with monitoring the alternate site, including costs for 
installing monitoring wells, monitoring residential wells, and laboratory 
analyses.  The Contractor shall notify the Contracting Officer's 
Representative at least 30 days in advance of placement at an alternate 
site in order to establish monitoring well background information.

1.4   DAMAGE TO MONITORING WELLS

The contractor shall immediately repair or replace monitoring wells damaged 
by the Contractor's operations at no cost to the Government.  The 
Contractor shall control his operations such that traffic, disposal of 
dredged material, erosion by runoff water, or stockpiled material does not 
damage, threaten or restrict passenger vehicle access to the wells. 

  

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   CONTRACTOR MONITORING

The Contractor shall conduct daily water level measurements in the 
monitoring wells (2 or 3 wells).   Daily water level readings shall start 2 
days prior to dredge fill placement and continue until 7 days after the 
last dredge fill placement.  The Government will supply forms for recording 
water level readings.

       -- End of Section --
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SECTION 01270

MEASUREMENT AND PAYMENT
02/94

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)

NIST HB 44 (1997) NIST Handbook 44:  Specifications, 
Tolerances, and Other Technical 
Requirements for Weighing and Measuring 
Devices

1.2   COMPENSATION

The payment provided for in the contract shall constitute full compensation 
for furnishing all materials and for performing all work under the contract 
in a complete and acceptable manner.  The contract work shall include 
providing plant, equipment, tools, supplies, labor, supervision, incidental 
materials, quality control, environmental protection, and meeting safety 
requirements, and for performing all work required for which separate 
payment is not otherwise provided.  Compensation for all work shown, 
specified, or essential to completion of the project (whether or not the 
specific material or operation is indicated) shall be included on the 
bidding schedule.  The payment provided for in the contract includes 
compensation for all risk, loss, damage, and expense arising out of the 
nature of the work or its prosecution, subject to conditions of the 
contract.  Payment for each contract line item will constitute full 
compensation for furnishing the materials and constructing the work 
complete in place as specified.

1.3   FIELD MEASUREMENT

The Contractor shall provide field surveys for quantity determination as 
specified in SECTION 01000.

1.4   MEASUREMENT BY WEIGHT

Bulk materials paid for by weight will be measured by weighing each truck 
load on approved scales before being placed in the work.  Scales shall be 
of sufficient length to permit simultaneous weighing of all axle loads and 
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shall be sensitive to a change in load of 0.2 percent throughout the range 
of the scales.  The scale's accuracy shall conform to the applicable 
requirements of NIST HB 44 and shall be certified by scale servicing 
company or by an inspector of the State Inspection Bureau. Each load shall 
be accompanied by a delivery ticket certified by the weighmaster.  Delivery 
tickets shall be collected by the Contractor, and copies thereof shall be 
furnished to the Contracting Officer.  As a minimum, each ticket shall 
contain the following information: 

   (1)  Date and time. 
   (2)  Vehicle number. 
   (3)  Gross weight. 
   (4)  Vehicle tare weight. 
   (5)  Net weight. 
   (6)  Job total for material weighed. 
   (7)  Signature of weighmaster. 

1.5   MEASUREMENT UNITS

When materials are measured in units other than the measurement units 
specified as the basis of payment, the measured quantities shall be 
converted to the specified unit of measure.  Factors for conversions from 
one basis or unit of measurement to another shall be approved by the 
Contracting Officer.

1.6   UNIT PRICES

Payment items for the work of this contract are listed in the BIDDING 
SCHEDULE and described below.  The payment items provided for on the 
bidding schedule embody the majority of the work; but the work descriptions 
provided below do not specifically discuss all incidental work required to 
complete the contract work.

1.6.1   Bonds

Bonds will be paid for on a job basis in accordance with FAR 52.232-5.

1.6.2   Mobilization and Demobilization

Mobilization and Demobilization shall consist of the following work:

a.  Equipment and Plant.  Physical move of equipment and plant on and 
off the project site shall be included under mobilization and 
demobilization.
b.  Pipelines.   Construction and removal of pipelines for hydraulic 
dredging shall be included under mobilization and demobilization.
c.  Cofferdams.   Construction and removal of cofferdams shall be 
included under mobilization and demobilization.
d.  Temporary Project Safety Fence and Silt Curtain.  Construction and 
removal of the temporary project safety fence and silt curtain shall be 
included under mobilization and demobilization.

1.6.3   Maintenance Dewatering of Channel Excavation
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Work paid for under this contract line item shall include: pumping, 
trenching, installation of dewatering devices, cofferdam maintenance, 
sedimentation basins, and other activities directly related to dewatering 
the channel excavation.  This work will not be measured for payment.  
Payment will be made on a job basis, complete.

1.6.4   Upper East Channel Excavation

Channel excavation shall include the area upstream of Highway 10.  The 
material shall be excavated from the Mississippi river channel and 
relocated to the designated placement site.  Work paid for under this 
contract line item shall include all costs for dredging, material handling 
and grading at the placement site, water handling and treatment at the 
placement site, and water return lines.  No consideration will be given to 
the nature of the materials, and all excavation will be designated as 
unclassified excavation.  No separate payment will be made for movement of 
buoys, interruptions due to river traffic, installation/removal of best 
management practices for control of sediment, layout and surveys, or other 
incidental work specified.  Work access by dredge cut for floating plant 
will not be measured for payment.

a.  Basis of Payment.  The work will be measured by the cubic yard, in 
the original position, using the average-end-area method based on the 
required survey data and the indicated finish lines and grades shown on 
the drawings, except final surveys shall be used for authorized 
over-depth excavation.

b.  Measurement.  Surveying shall be in accordance with SECTION: 
GENERAL.  Except for authorized over-depth excavation, no allowance 
will be made for materials removed outside of the lines and grades 
shown.

1.6.5   Lower East Channel Dredging

Downstream dredging shall include the area downstream of Highway 10.  The 
material shall be excavated from the Mississippi river channel and 
relocated to the designated placement site.  Work paid for under this 
contract line item shall include all costs for dredging, material handling 
and grading at the placement site, water handling and treatment at the 
placement site, and water return lines.  No consideration will be given to 
the nature of the materials, and all excavation will be designated as 
unclassified excavation.  No separate payment will be made for movement of 
buoys, interruptions due to river traffic, installation/removal of best 
management practices for control of sediment, layout and surveys, or other 
incidental work specified.  Work access by dredge cut for floating plant 
will not be measured for payment.

a.  Basis of Payment.  The work will be measured by the cubic yard, in 
the original position, using the average-end-area method based on the 
required survey data and the indicated finish lines and grades shown on 
the drawings, except final surveys shall be used for authorized 
over-depth excavation.

b.  Measurement.  Surveying shall be in accordance with SECTION: 
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GENERAL.  Except for authorized over-depth excavation, no allowance 
will be made for materials removed outside of the lines and grades 
shown.

1.6.6   Rockfill - Upper East Channel Bank Protection 

Payment will be by the ton (TN)(2,000 pounds avoirdupois) of material 
acceptably placed within the tolerances specified.  Price(s) and payment(s) 
will be made at the contract unit price and will constitute full 
compensation for furnishing all plant, labor, materials and equipment and 
constructing the work complete in place as specified.  No separate payment 
will be made for stockpiling materials.

1.6.7   Rockfill - Lower East Channel Bank Protection 

Payment will be by the ton (TN)(2,000 pounds avoirdupois) of material 
acceptably placed within the tolerances specified.  Price(s) and payment(s) 
will be made at the contract unit price and will constitute full 
compensation for furnishing all plant, labor, materials and equipment and 
constructing the work complete in place as specified.  No separate payment 
will be made for stockpiling materials.

1.6.8   Rockfill - Rock Mound Flow Training Structure 

Payment will be by the ton (TN)(2,000 pounds avoirdupois) of material 
acceptably placed within the tolerances specified.  Price(s) and payment(s) 
will be made at the contract unit price and will constitute full 
compensation for furnishing all plant, labor, materials and equipment and 
constructing the work complete in place as specified.  No separate payment 
will be made for stockpiling materials.

1.6.9   Rockfill - Weir at East Channel Inlet 

Payment will be by the ton (TN)(2,000 pounds avoirdupois) of material 
acceptably placed within the tolerances specified.  Price(s) and payment(s) 
will be made at the contract unit price and will constitute full 
compensation for furnishing all plant, labor, materials and equipment and 
constructing the work complete in place as specified.  No separate payment 
will be made for stockpiling materials.

1.6.10   Cover Soil

Cover Soil will be measured by the cubic yard (CY) in place.  Payment will 
be made at the contract unit price and will constitute full compensation 
for excavating, transporting, and spreading the soil.  No separate payment 
will be made for stockpiling or separating topsoil and cover soil.

1.6.11   Topsoil

Topsoil will be measured by the cubic yard (CY) in place.  Payment will be 
made at the contract unit price and will constitute full compensation for 
excavating, transporting, and spreading the soil.  No separate payment will 
be made for stockpiling or separating topsoil and cover soil.
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1.6.12   Seeding and Mulching

Seeding and mulching will be measured for payment by the acre.  The area 
measured for payment shall consist of the actual area of seeding and 
mulching within the work limits (not including the access roads) at the 
placement site shown on drawing M-P-Falls-60/009; other seeding and 
mulching areas shall be paid for under staging area reclamation.  Payment 
will be made at the contract unit price and will constitute full 
compensation for surface preparation, furnishing the materials, delivering 
the materials, sowing the seed, and spreading the mulch.

1.6.13   Staging Area Reclamation

Work paid for under this contract line item shall include: grading, seeding 
or sodding, mulching, temporary erosion control, removal of debris, and 
other activities directly related to reclamation of normal disturbance in 
the staging areas and access to work areas.  This work will not be measured 
for payment.  Payment will be made on a job basis, complete.

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

SD-02 Shop Drawings

SD-03 Product Data

SD-04 Samples

SD-05 Design Data

SD-06 Test Reports

SD-07 Certificates

SD-08 Manufacturer's Instructions

SD-09 Manufacturer's Field Reports

SD-10 Operation and Maintenance Data

SD-11 Closeout Submittals

1.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   APPROVED SUBMITTALS
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The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the CQC requirements of this 
contract is responsible for dimensions, the design of adequate connections 
and details, and the satisfactory construction of all work.  After 
submittals have been approved by the Contracting Officer, no resubmittal 
for the purpose of substituting materials or equipment will be considered 
unless accompanied by an explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.6   MEASUREMENT AND PAYMENT

The work of this section will not be measured for payment.  The Contractor 
shall be responsible for the work of this section, without any direct 
compensation being made other than the payment received for contract items.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) representative and each item shall be stamped, 
signed, and dated by the CQC representative indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
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requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is a submittal register (ENG Form 4288) showing 
items of equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  Columns "c" through "f" have been completed by 
the Government; the Contractor shall complete columns "a" and "g" through 
"i" and submit the forms to the Contracting Officer for approval within 7 
calendar days after Notice to Proceed.  The Contractor shall keep the 
submittal register up-to-date and shall submit it to the Government 
together with the monthly payment request.  The approved submittal register 
will become the scheduling document and will be used to control submittals 
throughout the life of the contract.  The submittal register and the 
progress schedules shall be coordinated.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  The submittal register shall provide for 
a reasonable timely distribution of shop drawings as they are prepared 
(particularly within a specific discipline, i.e.: structural, mechanical).

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.

3.5   SUBMITTAL PROCEDURE

3.5.1   Submittal Copies
  
The Contractor shall submit 6 copies of each submittal (both government 
approved and for information only) unless otherwise indicated.  Each 
transmittal shall address only one submittal item.  Transmittals returned 
for resubmission shall be resubmitted in their entirety.  When approved by 
the Contracting Officer, routine test reports and delivery tickets may be 
submitted with daily quality control reports in place of following 
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submittal procedures under this section.

3.5.2   Schedule

Shop drawings shall be submitted with ample time to secure Government 
approval prior to the time the items covered thereby are to be delivered to 
the site.  Additional time should be allowed for possible resubmittal.  
Materials fabricated or delivered without Government approval of the shop 
drawing will be subject to rejection.  All submittals shall be made prior 
to commencement of applicable work, and allow adequate time for government 
review acceptable to the Contracting Officer. 

3.5.3   Shop Drawings 

Shop drawings shall be reproductions on high quality paper with clear 
legible print.  Drawings shall generally be bordered a minimum of one inch 
and trimmed to neat lines.  Shop drawing quality will be subject to 
approval.  Each shop drawing, including catalog data, shall be identified 
with a title block including the name of the Contractor, contract number, 
name and location of project, and name of the item of work or structure to 
which the shop drawing applies.  Catalog data, including specifications and 
full descriptive matter, may be submitted as shop drawings.  Catalog data 
must be supplemented as necessary to include all pertinent data to verify 
conformance to the contract documents.  When catalog data includes non 
applicable data, the applicable data shall be clearly indicated.

3.5.4   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Five copies of the submittal will be retained by the 
Contracting Officer and 1 copy of the submittal will be returned to the 
Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
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item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

3.9   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

3.10   CONTRACTOR RECORD DRAWINGS

The Contractor shall maintain a separate set of marked-up full-scale 
contract drawings indicating as-built conditions.  These drawings shall be 
maintained in a current condition at all times until completion of the work 
and shall be available for review by Government personnel at all times.  
All variations from the contract drawings, for whatever reason, including 
those occasioned by modifications, optional materials, and the required 
coordination between trades, shall be indicated.  These variations shall be 
shown in the same general detail utilized in the contract drawings.  
Revisions shall be shown on all drawings and details related to the changed 
feature.  These drawings shall be neatly prepared with clear legible print. 
 Deleted items shall be indicated in red and added items or changed 
locations shall be shown in green.  These drawings shall be furnished to 
the Contracting Officer within 30 days after the required contract 
completion date.

3.10.1   As-Built Shop Drawings

The Contractor shall record changes to shop drawings to indicate as-built 
conditions.  These drawings shall show all changes and revisions made up to 
the time the equipment is completed and accepted.

        -- End of Section --
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SECTION 01355

ENVIRONMENTAL PROTECTION
01/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

33 CFR 328 Definitions

40 CFR 68 Chemical Accident Prevention Provisions

40 CFR 261 Identification and Listing of Hazardous 
Waste

40 CFR 262 Standards Applicable to Generators of 
Hazardous Waste

40 CFR 279 Standards for the Management of Used Oil

40 CFR 302 Designation, Reportable Quantities, and 
Notification

40 CFR 355 Emergency Planning and Notification

49 CFR 171 - 178 Hazardous Materials Regulations

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps on Engineers Safety 
and Health Requirements Manual

US ARMY CORPS OF ENGINEERS TECHNICAL REPORT

WETLAND MANUAL Corps of Engineers Wetlands Delineation 
Manual Technical Report Y-87-1

1.2   DEFINITIONS

1.2.1   Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical, 
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or biological elements or agents which adversely affect human health or 
welfare; unfavorably alter ecological balances of importance to human life; 
affect other species of importance to humankind; or degrade the environment 
aesthetically, culturally and/or historically.

1.2.2   Environmental Protection

Environmental protection is the prevention/control of pollution and habitat 
disruption that may occur to the environment during construction.  The 
control of environmental pollution and damage requires consideration of 
land, water, and air; biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive material as well as other 
pollutants.

1.2.3   Contractor Generated Hazardous Waste

Contractor generated hazardous waste means materials that, if abandoned or 
disposed of, may meet the definition of a hazardous waste.  These waste 
streams would typically consist of material brought on site by the 
Contractor to execute work, but are not fully consumed during the course of 
construction.  Examples include, but are not limited to, excess paint 
thinners (i.e. methyl ethyl ketone, toluene etc.), waste thinners,excess 
paints, excess solvents, waste solvents, and excess pesticides, and 
contaminated pesticide equipment rinse water.

1.2.4   Land Application for Discharge Water

The term "Land Application" for discharge water implies that the Contractor 
shall discharge water at a rate which allows the water to percolate into 
the soil.  No sheeting action, soil erosion, discharge into storm sewers, 
discharge into defined drainage areas, or discharge into the "waters of the 
United States" shall occur.  Land Application shall be in compliance with 
all applicable Federal, State, and local laws and regulations.

1.2.5   Pesticide

Pesticide is defined as any substance or mixture of substances intended for 
preventing, destroying, repelling, or mitigating any pest, or intended for 
use as a plant regulator, defoliant or desiccant.

1.2.6   Pests

The term "pests" means arthropods, birds, rodents, nematodes, fungi, 
bacteria, viruses, algae, snails, marine borers, snakes, weeds and other 
organisms (except for human or animal disease-causing organisms) that 
adversely affect readiness, military operations, or the well-being of 
personnel and animals; attack or damage real property, supplies, equipment, 
or vegetation; or are otherwise undesirable.

1.2.7   Surface Discharge

The term "Surface Discharge" implies that the water is discharged with 
possible sheeting action and subsequent soil erosion may occur.  Waters 
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that are surface discharged may terminate in drainage ditches, storm 
sewers,creeks, and/or "waters of the United States" and would require a 
permit to discharge water from the governing agency.

1.2.8   Waters of the United States

All waters which are under the jurisdiction of the Clean Water Act, as 
defined in 33 CFR 328.

1.2.9   Wetlands

Wetlands means those areas that are inundated or saturated by surface or 
ground water at a frequency and duration sufficient to support, and that 
under normal circumstances do support, a prevalence of vegetation typically 
adapted for life in saturated soil conditions.  Wetlands generally include 
swamps, marshes, and bogs.  Official determination of whether or not an 
area is classified as a wetland must be done in accordance with WETLAND 
MANUAL.

1.3   GENERAL REQUIREMENTS

The Contractor shall minimize environmental pollution and damage that may 
occur as the result of construction operations.  The environmental 
resources within the project boundaries and those affected outside the 
limits of permanent work shall be protected during the entire duration of 
this contract.  The Contractor shall comply with all applicable 
environmental Federal, State, and local laws and regulations.  The 
Contractor shall be responsible for any delays resulting from failure to 
comply with environmental laws and regulations.

1.4   SUBCONTRACTORS

The Contractor shall ensure compliance with this section by subcontractors.

1.5   PAYMENT

No separate payment will be made for work covered under this section.  The 
Contractor shall be responsible for payment of fees associated with 
environmental permits, application, and/or notices obtained by the 
Contractor.  All costs associated with this section shall be included in 
the contract price.  The Contractor shall be responsible for payment of all 
fines/fees for violation or non-compliance with Federal, State, Regional 
and local laws and regulations.

1.6   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
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Environmental Protection Plan; G,ENV

The environmental protection plan contents are defined in the 
following paragraph.

1.7   ENVIRONMENTAL PROTECTION PLAN

Prior to commencing construction activities or delivery of materials to the 
site, the Contractor shall submit an Environmental Protection Plan for 
review and approval by the Contracting Officer.  The purpose of the 
Environmental Protection Plan is to present a comprehensive overview of 
known or potential environmental issues which the Contractor must address 
during construction.  Issues of concern shall be defined within the 
Environmental Protection Plan as outlined in this section.  The Contractor 
shall address each topic at a level of detail commensurate with the 
environmental issue and required construction task(s).  Topics or issues 
which are not identified in this section, but which the Contractor 
considers necessary, shall be identified and discussed after those items 
formally identified in this section.  Prior to submittal of the 
Environmental Protection Plan, the Contractor shall meet with the 
Contracting Officer for the purpose of discussing the implementation of the 
initial Environmental Protection Plan; possible subsequent additions and 
revisions to the plan including any reporting requirements; and methods for 
administration of the Contractor's Environmental Plans.  The Environmental 
Protection Plan shall be current and maintained onsite by the Contractor.

1.7.1   Compliance

No requirement in this Section shall be construed as relieving the 
Contractor of any applicable Federal, State, and local environmental 
protection laws and regulations.  During Construction, the Contractor shall 
be responsible for identifying, implementing, and submitting for approval 
any additional requirements to be included in the Environmental Protection 
Plan.

1.7.2   Contents

The environmental protection plan shall include, but shall not be limited 
to, the following:

a.  Name(s) of person(s) within the Contractor's organization who 
is(are) responsible for ensuring adherence to the Environmental 
Protection Plan.

b.  Name(s) and qualifications of person(s) responsible for manifesting 
hazardous waste to be removed from the site, if applicable.

c.  Name(s) and qualifications of person(s) responsible for training 
the Contractor's environmental protection personnel.

d.  Description of the Contractor's environmental protection personnel 
training program.

e.  An erosion and sediment control plan which identifies the type and 
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location of the erosion and sediment controls to be provided.  The plan 
shall include monitoring and reporting requirements to assure that the 
control measures are in compliance with the erosion and sediment 
control plan, Federal, State, and local laws and regulations.  A Storm 
Water Pollution Prevention Plan (SWPPP) may be substituted for this 
plan.

f.  Drawings showing locations of proposed temporary excavations or 
embankments for haul roads, stream crossings, material storage areas, 
structures, sanitary facilities, and stockpiles of excess or spoil 
materials including methods to control runoff and to contain materials 
on the site.

g.  Traffic control plans including measures to reduce erosion of 
temporary roadbeds by construction traffic, especially during wet 
weather.  Plan shall include measures to minimize  the amount of mud 
transported onto paved public roads by vehicles or runoff.

h.  Work area plan showing the proposed activity in each portion of the 
area and identifying the areas of limited use or nonuse.  Plan should 
include measures for marking the limits of use areas including methods 
for protection of features to be preserved within authorized work areas.

i.  Drawing showing the location of borrow areas.

j.  The Spill Control plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a 
substance regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, and/or 
regulated under State or Local laws and regulations.  The Spill Control 
Plan supplements the requirements of EM 385-1-1.  This plan shall 
include as a minimum:

1.  The name of the individual who will report any spills or 
hazardous substance releases and who will follow up with complete 
documentation.  This individual shall immediately notify the 
Contracting Officer, and the local Fire Department for flamable 
materials, in addition to the legally required Federal, State, and 
local reporting channels (including the National Response Center 
1-800-424-8802) if a reportable quantity is released to the 
environment.  The plan shall contain a list of the required 
reporting channels and telephone numbers.

2.  The name and qualifications of the individual who will be 
responsible for implementing and supervising the containment and 
cleanup.

3.  Training requirements for Contractor's personnel and methods 
of accomplishing the training.

4.  A list of materials and equipment to be immediately available 
at the job site, tailored to cleanup work of the potential 
hazard(s) identified.

5.  The names and locations of suppliers of containment materials 
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and locations of additional fuel oil recovery, cleanup, 
restoration, and material-placement equipment available in case of 
an unforeseen spill emergency.

6.  The methods and procedures to be used for expeditious 
contaminant cleanup.

k.  A non-hazardous solid waste disposal plan identifying methods and 
locations for solid waste disposal including clearing debris.  The plan 
shall include schedules for disposal.  The Contractor shall identify 
any subcontractors responsible for the transportation and disposal of 
solid waste.  Licenses or permits shall be submitted for solid waste 
disposal sites that are not a commercial operating facility.  Evidence 
of the disposal facility's acceptance of the solid waste shall be 
attached to this plan during the construction.

l.  A recycling and solid waste minimization plan with a list of 
measures to reduce consumption of energy and natural resources.  The 
plan shall detail the Contractor's actions to comply with and to 
participate in Federal, State, Regional, and local government sponsored 
recycling programs to reduce the volume of solid waste at the source.

m.  An air pollution control plan detailing provisions to assure that 
dust, debris, materials, trash, etc., do not become air borne and 
travel off the project site.

n.  A contaminant prevention plan that: identifies potentially 
hazardous substances to be used on the job site; identifies the 
intended actions to prevent introduction of such materials into the 
air, water, or ground; and details provisions for compliance with 
Federal, State, and local laws and regulations for storage and handling 
of these materials.  In accordance with EM 385-1-1, a copy of the 
Material Safety Data Sheets (MSDS) and the maximum quantity of each 
hazardous material to be on site at any given time shall be included in 
the contaminant prevention plan.  As new hazardous materials are 
brought on site or removed from the site, the plan shall be updated.

o.  A waste water management plan that identifies the methods and 
procedures for management and/or discharge of waste waters which are 
directly derived from construction activities, such as concrete curing 
water, clean-up water, dewatering of ground water, disinfection water, 
hydrostatic test water, and water used in flushing of lines.  If a 
settling/retention pond is required, the plan shall include the design 
of the pond including drawings, removal plan, and testing requirements 
for possible pollutants.  If land application will be the method of 
disposal for the waste water, the plan shall include a sketch showing 
the location for land application along with a description of the 
pretreatment methods to be implemented.  If surface discharge will be 
the method of disposal, a copy of the permit and associated documents 
shall be included as an attachment prior to discharging the waste 
water.  If disposal is to a sanitary sewer, the plan shall include 
documentation that the Waste Water Treatment Plant Operator has 
approved the flow rate, volume, and type of discharge.

01355 - 8 DACW37-01-B-0004



p.  A historical, archaeological, cultural resources biological 
resources and wetlands plan that defines procedures for identifying and 
protecting historical, archaeological, cultural resources, biological 
resources and wetlands known to be on the project site: and/or 
identifies procedures to be followed if historical archaeological, 
cultural resources, biological resources and wetlands not previously 
known to be onsite or in the area are discovered during construction.  
The plan shall include methods to assure the protection of known or 
discovered resources and shall identify lines of communication between 
Contractor personnel and the Contracting Officer.

q.  A pesticide treatment plan shall be included and updated, as 
information becomes available.  The plan shall include: sequence of 
treatment, dates, times, locations, pesticide trade name, EPA 
registration numbers, authorized uses, chemical composition, 
formulation, original and applied concentration, application rates of 
active ingredient (i.e. pounds of active ingredient applied), equipment 
used for application and calibration of equipment.  The Contractor is 
responsible for Federal, State, Regional and Local pest management 
record keeping and reporting requirements.

1.7.3   Appendix

Copies of all environmental permits, permit application packages, approvals 
to construct, notifications, certifications, reports, and termination 
documents shall be attached,as an appendix, to the Environmental Protection 
Plan.

1.8   PROTECTION FEATURES

This paragraph supplements the Contract Clause PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.  Prior to 
start of any onsite construction activities, the Contractor and the 
Contracting Officer shall make a joint condition survey.  Immediately 
following the survey, the Contractor shall prepare a brief report including 
a plan describing the features requiring protection under the provisions of 
the Contract Clauses, which are not specifically identified on the drawings 
as environmental features requiring protection along with the condition of 
trees, shrubs and grassed areas immediately adjacent to the site of work 
and adjacent to the Contractor's assigned storage area and access route(s), 
as applicable.  This survey report shall be signed by both the the 
Contractor and the Contracting Officer upon mutual agreement as to its 
accuracy and completeness.  The Contractor shall protect those 
environmental features included in the survey report and any indicated on 
the drawings, regardless of interference which their preservation may cause 
to the Contractor's work under the contract.

1.9   ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

Any deviations, requested by the Contractor, from the drawings,plans and 
specifications which may have an environmental impact will be subject to 
approval by the Contracting Officer and may require an extended review, 
processing, and approval time.  The Contracting Officer reserves the right 
to disapprove alternate methods, even if they are more cost effective, if 
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the Contracting Officer determines that the proposed alternate method will 
have an adverse environmental impact.

1.10   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with Federal, State or local environmental laws or 
regulations, permits, and other elements of the Contractor's Environmental 
Protection plan.  The Contractor shall, after receipt of such notice, 
inform the Contracting Officer of the proposed corrective action and take 
such action when approved by the Contracting Officer.  The Contracting 
Officer may issue an order stopping (suspending) all or part of the work 
until satisfactory corrective action has been taken.  No time extensions 
shall be granted or equitable adjustments allowed to the Contractor for any 
such suspensions.  This is in addition to any other actions the Contracting 
Officer may take under the contract, or in accordance with the Federal 
Acquisition Regulation or Federal Law.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION

3.1   PERMITS

Permits obtained by the Government related to the work of this contract are 
attached in SECTION 00830: ATTACHMENTS, or referenced in SECTION 01000: 
GENERAL.  The Contractor is responsible for obtaining all applicable 
permits or licenses(those not obtained by the Government).  The Contractor 
shall be responsible for implementing the terms and requirements of the 
permits held by the Contractor or the Government.  A copy of permits 
referenced in SECTION 01000: GENERAL are available for inspection in the 
Office of the District Engineer, Army Corps of Engineers Centre, 190 Fifth 
Street East, St. Paul, Minnesota  55101-1638.

3.2   LAND RESOURCES

The Contractor shall confine all activities to areas defined by the 
drawings and specifications.  Prior to the beginning of any construction, 
the Contractor shall identify any land resources to be preserved within the 
work area.  Except in areas indicated on the drawings or specified to be 
cleared, the Contractor shall not remove, cut, deface, injure, or destroy 
land resources including trees, shrubs, vines, grasses, topsoil, and land 
forms without approval.  No ropes, cables, or guys shall be fastened to or 
attached to any trees for anchorage unless specifically authorized.  The 
Contractor shall provide effective protection for land and vegetation 
resources at all times as defined in the following subparagraphs.  Stone, 
soil, or other materials displaced into uncleared areas shall be removed by 
the Contractor.

3.2.1   Work Area Limits

Prior to commencing construction activities, the Contractor shall mark the 
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areas that need not be disturbed under this contract.  Isolated areas 
within the general work area which are not to be disturbed shall be marked 
or fenced.  Monuments and markers shall be protected before construction 
operations commence.  Where construction operations are to be conducted 
during darkness, any markers shall be visible in the dark.  The 
Contractor's personnel shall be knowledgeable of the purpose for marking 
and/or protecting particular objects.

3.2.2   Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features 
indicated and defined on the drawings to be preserved shall be clearly 
identified by marking, fencing, or wrapping with boards, or any other 
approved techniques.  The Contractor shall restore landscape features 
damaged or destroyed during construction operations outside the limits of 
the approved work area.

3.2.3   Erosion and Sediment Controls

The Contractor shall be responsible for providing erosion and sediment 
control measures in accordance with Federal, State, and local laws and 
regulations.  The erosion and sediment controls selected and maintained by 
the Contractor shall be such that water quality standards are not violated 
as a result of the Contractor's construction activities.  The area of bare 
soil exposed at any one time by construction operations should be kept to a 
minimum.  The Contractor shall construct or install temporary and permanent 
erosion and sediment control best management practices (BMPs).  BMPs may 
include, but not be limited to, vegetation cover, stream bank 
stabilization, slope stabilization, silt fences, construction of terraces, 
interceptor channels, sediment traps, inlet and outfall protection, 
diversion channels, and sedimentation basins.  Any temporary measures shall 
be removed after the area has been stabilized.

3.2.4   Contractor Facilities and Work Areas

The Contractor's field offices, staging areas, stockpile storage, and 
temporary buildings shall be placed in areas designated on the drawings or 
as directed by the Contracting Officer.  Temporary movement or relocation 
of Contractor facilities shall be made only when approved.  Erosion and 
sediment controls shall be provided for on-site borrow and spoil areas to 
prevent sediment from entering nearby waters.  Temporary excavation and 
embankments for plant and/or work areas shall be controlled to protect 
adjacent areas.

3.3   WATER RESOURCES

The Contractor shall monitor construction activities to prevent pollution 
of surface and ground waters.  Toxic or hazardous chemicals shall not be 
applied to soil or vegetation unless otherwise indicated.  All water areas 
affected by construction activities shall be monitored by the Contractor. 
For construction activities immediately adjacent to impaired surface 
waters, the Contractor shall be capable of quantifying sediment or 
pollutant loading to that surface water when required by State or Federally 
issued Clean Water Act permits.
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3.3.1   Cofferdams, Diversions, and Dewatering Operations

Construction operations for dewatering, water return for hydraulic 
dredging, removal of cofferdams, tailrace excavation, and tunnel closure 
shall be controlled at all times to maintain compliance with existing State 
water quality standards and designated uses of the surface water body.  The 
Contractor shall plan its operations and perform all work necessary to 
minimize adverse impact, such as water turbidity, on the habitat for 
wildlife and on water quality for downstream use.

3.3.2   Stream Crossings

Stream crossings shall allow movement of materials or equipment without 
violating water pollution control standards of the Federal, State, and 
local governments.

3.3.3   Wetlands

The Contractor shall not enter, disturb, destroy, or allow discharge of 
contaminants into any wetlands, unless authorized herein.  The Contractor 
shall be responsible for the protection of wetlands shown on the drawings 
in accordance with paragraph ENVIRONMENTAL PERMITS, REVIEWS, AND APPROVALS. 
 Authorization to enter specific wetlands identified shall not relieve the 
Contractor from any obligation to protect other wetlands within, adjacent 
to, or in the vicinity of the construction site and associated boundaries.

3.4   AIR RESOURCES

Equipment operation, activities, or processes performed by the Contractor 
shall be in accordance with all Federal and State air emission and 
performance laws and standards.

3.4.1   Particulates

Dust particles; aerosols and gaseous by-products from construction 
activities; and processing and preparation of materials, such as from 
asphaltic batch plants; shall be controlled at all times, including 
weekends, holidays and hours when work is not in progress.  The Contractor 
shall maintain excavations, stockpiles, haul roads, permanent and temporary 
access roads, plant sites, spoil areas, borrow areas, and other work areas 
within or outside the project boundaries free from particulates which would 
cause the Federal, State, and local air pollution standards to be exceeded 
or which would cause a hazard or a nuisance.  Sprinkling, chemical 
treatment of an approved type, baghouse, scrubbers, electrostatic 
precipitators or other methods will be permitted to control particulates in 
the work area.  Sprinkling, to be efficient, must be repeated to keep the 
disturbed area damp at all times.  The Contractor must have sufficient, 
competent equipment available to accomplish these tasks.  Particulate 
control shall be performed as the work proceeds and whenever a particulate 
nuisance or hazard occurs.  The Contractor shall comply with all State and 
local visibility regulations.

3.4.2   Odors
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Odors from construction activities shall be controlled at all times.  The 
odors shall not cause a health hazard and shall be in compliance with State 
regulations and/or local ordinances.

3.4.3   Sound Intrusions

The Contractor shall keep construction activities under surveillance and 
control to minimize environment damage by noise.  The Contractor shall 
comply with state rules.

3.5   CHEMICAL MATERIALS MANAGEMENT AND WASTE DISPOSAL

Disposal of wastes shall be as directed below, unless otherwise specified 
in other sections and/or shown on the drawings.

3.5.1   Solid Wastes

Solid wastes (excluding dredge material and clearing debris) shall be 
placed in containers which are emptied on a regular schedule.  Handling, 
storage, and disposal shall be conducted to prevent contamination.  
Segregation measures shall be employed so that no hazardous or toxic waste 
will become co-mingled with solid waste.  The Contractor shall transport 
solid waste off Government property and dispose of it in compliance with 
Federal, State, and local requirements for solid waste disposal. A Subtitle 
D RCRA permitted landfill shall be the minimum acceptable off-site solid 
waste disposal option.  The Contractor shall verify that the selected 
transporters and disposal facilities have the necessary permits and 
licenses to operate.

3.5.2   Chemicals and Chemical Wastes

Chemicals shall be dispensed ensuring no spillage to the ground or water.  
Periodic inspections of dispensing areas to identify leakage and initiate 
corrective action shall be performed.  Chemical waste shall be collected in 
corrosion resistant, compatible containers.  Collection drums shall be 
monitored and removed to a staging or storage area when contents are within 
6 inches of the top.  Wastes shall be classified, managed, stored, and 
disposed of in accordance with Federal, State, and local laws and 
regulations.

3.5.3   Contractor Generated Hazardous Wastes/Excess Hazardous Materials

Hazardous wastes are  defined in 40 CFR 261, or are as defined by 
applicable State and local regulations.  Hazardous materials are defined in 
49 CFR 171 - 178.  The Contractor shall, at a minimum, manage and store 
hazardous waste in compliance with 40 CFR 262.  The Contractor shall take 
sufficient measures to prevent spillage of hazardous and toxic materials 
during dispensing.  The Contractor shall segregate hazardous waste from 
other materials and wastes, shall protect it from the weather by placing it 
in a safe covered location, and shall take precautionary measures such as 
berming or other appropriate measures against accidental spillage.  The 
Contractor shall be responsible for storage, describing, packaging, 
labeling, marking, and placarding of hazardous waste and hazardous material 
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in accordance with 49 CFR 171 - 178, State, and local laws and regulations. 
 The Contractor shall transport Contractor generated hazardous waste off 
Government property in accordance with the Environmental Protection Agency 
and the Department of Transportation laws and regulations.  The Contractor 
shall dispose of hazardous waste in compliance with Federal, State and 
local laws and regulations.  Spills of hazardous or toxic materials shall 
be immediately reported to the Contracting Officer.  Cleanup and cleanup 
costs due to spills shall be the Contractor's responsibility.  The 
disposition of Contractor generated hazardous waste and excess hazardous 
materials are the Contractor's responsibility.

3.5.4   Fuel and Lubricants

Storage, fueling and lubrication of equipment and motor vehicles shall be 
conducted in a manner that affords the maximum protection against spill and 
evaporation.  Fuel, lubricants and oil shall be managed and stored in 
accordance with all Federal, State, Regional, and local laws and 
regulations.  Used lubricants and used oil to be discarded shall be stored 
in marked corrosion-resistant containers and recycled or disposed in 
accordance with 40 CFR 279, State, and local laws and regulations.

3.5.5   Waste Water

Waste water from construction activities, such as onsite material 
processing, concrete curing, foundation and concrete clean-up, water used 
in concrete trucks, forms, etc. shall not be allowed to enter water ways.

3.6   RECYCLING AND WASTE MINIMIZATION

The Contractor shall participate in State and local government sponsored 
recycling programs.

3.7   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

Existing historical, archaeological, and cultural resources within the 
Contractor's work area are shown on the drawings, or will be designated by 
the Contracting Officer, if any have been identified.  The Contractor shall 
protect these resources and shall be responsible for their preservation 
during the life of the Contract.  If during excavation or other 
construction activities any previously unidentified or unanticipated 
historical, archaeological, and cultural resources are discovered or found, 
all activities that may damage or alter such resources shall be temporarily 
suspended.  Resources covered by this paragraph include but are not limited 
to: any human skeletal remains or burials; artifacts; shell, midden, bone, 
charcoal, or other deposits; rock or coral alignments, pavings, wall, or 
other constructed features; and any indication of agricultural or other 
human activities.  Upon such discovery or find, the Contractor shall 
immediately notify the Contracting Officer so that the appropriate 
authorities may be notified and a determination made as to their 
significance and what, if any, special disposition of the finds should be 
made.  The Contractor shall cease all activities that may result in impact 
to or the destruction of these resources.  The Contractor shall secure the 
area and prevent employees or other persons from trespassing on, removing, 
or otherwise disturbing such resources.
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3.8   BIOLOGICAL RESOURCES

The Contractor shall minimize interference with, disturbance to, and damage 
to fish, wildlife, and plants including their habitat.  The Contractor 
shall be responsible for the protection of threatened and endangered animal 
and plant species including their habitat in accordance with Federal, 
State, Regional, and local laws and regulations.

3.9   PESTICIDES

3.9.1   Pesticide Delivery and Storage

Pesticides shall be delivered to the site in the original, unopened 
containers bearing legible labels indicating the EPA registration number 
and the manufacturer's registered uses.  Pesticides shall be stored 
according to manufacturer's instructions and under lock and key when 
unattended.

3.9.2   Qualifications

For the application of pesticides, the Contractor shall use the services of 
a subcontractor whose principal business is pest control.  The 
subcontractor shall be licensed and certified in the state where the work 
is to be performed.

3.9.3   Pesticide Handling Requirements

The Contractor shall formulate, treat with, and dispose of pesticides and 
associated containers in accordance with label directions and shall use the 
clothing and personal protective equipment specified on the labeling for 
use during all phases of the application.  Material Safety Data Sheets 
(MSDS)shall be available for all pesticide products.

3.9.4   Application

Pesticides shall be applied by a State Certified Pesticide Applicator in 
accordance with EPA label restrictions and recommendation.  The Certified 
Applicator shall wear clothing and personal protective equipment as 
specified on the pesticide label.  Water used for formulating shall only 
come from locations designated by the Contracting Officer.  The Contractor 
shall not allow the equipment to overflow.  Prior to application of 
pesticide, all equipment shall be inspected for leaks, clogging, wear, or 
damage and shall be repaired prior to being used.

3.10   PREVIOUSLY USED EQUIPMENT

The Contractor shall clean all previously used construction equipment prior 
to bringing it onto the project site.  The Contractor shall ensure that the 
equipment is free from soil residuals, egg deposits from plant pests, 
noxious weeds, and plant seeds.  The Contractor shall consult with the USDA 
jurisdictional office for additional cleaning requirements.

3.11   MAINTENANCE OF POLLUTION FACILITIES
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The Contractor shall maintain permanent and temporary pollution control 
facilities and devices for the duration of the contract or for that length 
of time construction activities create the particular pollutant.

3.12   TRAINING OF CONTRACTOR PERSONNEL

The Contractor's personnel shall be trained in all phases of environmental 
protection and pollution control.  The Contractor shall conduct 
environmental protection/pollution control meetings for all Contractor 
personnel prior to commencing construction activities.  Additional meetings 
shall be conducted for new personnel and when site conditions change.  The 
training and meeting agenda shall include:  methods of detecting and 
avoiding pollution; familiarization with statutory and contractual 
pollution standards; installation and care of devices, vegetative covers, 
and instruments required for monitoring purposes to ensure adequate and 
continuous environmental protection/pollution control; anticipated 
hazardous or toxic chemicals or wastes, and other regulated contaminants;  
recognition and protection of archaeological sites, artifacts, wetlands, 
and endangered species and their habitat that are known to be in the area.

3.13   POST CONSTRUCTION CLEANUP

The Contractor shall clean up all areas used for construction in accordance 
with Contract Clause: "Cleaning Up".  The Contractor shall, unless 
otherwise instructed in writing by the Contracting Officer, obliterate all 
signs of temporary construction facilities such as haul roads, work area, 
structures, foundations of temporary structures, stockpiles of excess or 
waste materials, and other vestiges of construction prior to final 
acceptance of the work.  The disturbed area shall be graded, filled and the 
entire area seeded unless otherwise indicated.

        -- End of Section --

01355 - 16 DACW37-01-B-0004



SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

  1.1   REFERENCES
  1.2   PAYMENT

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

  3.1   GENERAL REQUIREMENTS
  3.2   QUALITY CONTROL PLAN
    3.2.1   General
    3.2.2   Content of the CQC Plan
    3.2.3   Acceptance of Plan
    3.2.4   Notification of Changes
  3.3   COORDINATION MEETING
  3.4   QUALITY CONTROL ORGANIZATION
    3.4.1   Personnel Requirements
    3.4.2   CQC System Manager
    3.4.3   Additional Requirement
    3.4.4   Organizational Changes
  3.5   SUBMITTALS AND DELIVERABLES
  3.6   CONTROL
    3.6.1   Preparatory Phase
    3.6.2   Initial Phase
    3.6.3   Follow-up Phase
    3.6.4   Additional Preparatory and Initial Phases
  3.7   TESTS
    3.7.1   Testing Procedure
    3.7.2   Testing Laboratories
      3.7.2.1   Capability Check
      3.7.2.2   Capability Recheck
    3.7.3   Onsite Laboratory
    3.7.4   Furnishing or Transportation of Samples for Testing
  3.8   COMPLETION INSPECTION
    3.8.1   Punch-Out Inspection
    3.8.2   Pre-Final Inspection
    3.8.3   Final Acceptance Inspection
  3.9   DOCUMENTATION
  3.10   SAMPLE FORMS
  3.11   NOTIFICATION OF NONCOMPLIANCE

01451 - 1 DACW37-01-B-0004



-- End of Section Table of Contents --

01451 - 2 DACW37-01-B-0004



SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1999) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1998) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

The Contractor shall be responsible for the work for the work of this 
section, without any direct compensation being made other than the payment 
received for contract items.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
to the Contracting Officer, and shall be responsible for all construction 
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and construction related activities at the site.

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 
15 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
The Government will consider an interim plan for the first 30 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.2   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent or 
someone higher in the Contractor's organization.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
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person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 10 calendar days prior to the Coordination Meeting. 
 During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
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either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Safety and Health Manager shall receive direction 
and authority from the CQC System Manager and shall serve as a member of 
the CQC staff.  The Contractor's CQC staff shall maintain a presence at the 
site at all times during progress of the work and have complete authority 
and responsibility to take any action necessary to ensure contract 
compliance.  The CQC staff  shall be subject to acceptance by the 
Contracting Officer.  The Contractor shall provide adequate office space, 
filing systems and other resources as necessary to maintain an effective 
and fully functional CQC organization.  Complete records of all letters, 
material submittals, shop drawing submittals, schedules and all other 
project documentation shall be maintained at the site at all times, except 
as otherwise acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a person with a minimum of 5 
years experience in related duties on construction work.   This CQC System 
Manager shall be on the site at all times during construction and shall be 
employed by the prime Contractor.  The CQC System Manager shall be assigned 
as System Manager, and shall have no other duties in addition to quality 
control.  An alternate for the CQC System Manager shall be identified in 
the plan to serve in the event of the System Manager's absence.  The 
requirements for the alternate shall be the same as for the designated CQC 
System Manager.

3.4.3   Additional Requirement

In addition to the above qualifications, the CQC System Manager shall have 
completed the course entitled "Construction Quality Management For 
Contractors".  This course is periodically offered through the Government 
in the Minneapolis - St. Paul, Minnesota metropolitan area.

3.4.4   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES
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Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that protion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.
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j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 48 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.
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3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a testing 
laboratory meeting the requirements listed under PARAGRAPH: CAPABILITY 
CHECK, or establish a testing laboratory at the project site meeting those 
requirements.  The Contractor shall perform the following activities and 
record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
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contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.  The Contractor shall submit a Quality Management Manual 
meeting the requirements of ASTM D 3740 and ASTM E 329 for each laboratory 
to be used, including on-site project laboratories.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $1000.00 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Contracting 
Officer.  Coordination for each specific test, exact delivery location, and 
dates will be made with the Contracting Officer.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection
Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
 Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
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inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major 
commands may also be in attendance.  The final acceptance inspection will 
be formally scheduled by the Contracting Officer based upon results of the 
Pre-Final inspection.  Notice shall be given to the Contracting Officer at 
least 14 days prior to the final acceptance inspection and shall include 
the Contractor's assurance that all specific items previously identified to 
the Contractor as being unacceptable, along with all remaining work 
performed under the contract, will be complete and acceptable by the date 
scheduled for the final acceptance inspection.  Failure of the Contractor 
to have all contract work acceptably complete for this inspection will be 
cause for the Contracting Officer to bill the Contractor for the 
Government's additional inspection cost in accordance with the contract 
clause titled "Inspection of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
whom, and action taken.
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g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   SAMPLE FORMS

The following sample forms are enclosed at the end of this section:

a.  Construction Quality Control Management Report

b.  CQC Report

c.  Preparatory Phase Checklist

d.  Initial Phase Checklist

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

        -- End of Section --
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CONSTRUCTION QUALITY CONTROL MANAGEMENT REPORT

Contractor Production

Contractor's Name
                        
                        

Daily Report No:                                 Date:           
Contract No.:                   

Project Title & Location:                                                     

Weather:               Precipitation:       in.   Temp.:      Min.      Max.

1.  Contract/Subcontractors and Area of Responsibility:

NUMBER:  TRADE  :   HOURS  :   EMPLOYER   :   LOCATION/DESCRIPTION OF WORK 
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                

2.  Operating Plant or Equipment.  (Not hand tools)

                        Date of          Date of     Hours   Hours   Hours
Plant/Equipment   Arrival/Departure   Safety Check   Used    Idle    Repair
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CQC Report

1.  Work performed today:  (Indicate location and description of work
performed by prime and/or subcontractors by letter in table above).
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            

2.  Results of control activities:  (Indicate whether P - Preparatory,
I - Initial, or F - Follow-up Phase.  When a P or I meeting is conducted,
complete attachment 1-A or 1-B, respectively.  When network analysis system 
is used, identify work by use of I-J numbers)
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                              
3.  Test performed as required by plans and/or specifications:
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            

4.  Material received:
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CQC Report (Cont'd)

5.  Submittals Reviewed:

(a)  Submittal No.  (b) Spec/Plan Reference   (c) By Whom   (d) Action     
                                                                     
                                                                     
                                                                     
                                                                     
                                                                     

6.  Off-site surveillance activities, including action taken:
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             
 
7.  Job safety:  (Report violations;  Corrective instructions given; 
Corrective actions taken).
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

8.  Remarks:  (Instructions received or given.  Conflict(s) in Plans and/or 
Specifications)
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

Contractor's Verification:  On behalf of the Contractor, I certify this 
report is complete and correct, and all materials and equipment used and work 
performed during this reporting period are in compliance with the contract 
plans and specifications, to the best of my knowledge, except as noted above.

                                             __________________
                                             CQC System Manager
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PREPARATORY PHASE CHECKLIST

Contract No.:                                              Date:            
Definable Feature:                                 Spec Section:
           
Government Rep Notified         Hours in Advance  Yes       No     

I.  Personnel Present.

    Name                    Position               Company/Government
1.                                                                         
2.                                                                         
3.                                                                         
4.                                                                         
5.                                                                         
6.                                                                      
7.                                                                          
    (List additional personnel on reverse side)

II.  Submittals.

   1.  Review submittals and/or submittal log 4288.  Have all submittals been
approved?  Yes         No       

     If No, what items have not been submitted?
     a.                                                                 
     b.                                                                     
     c.                                                                       
   2.  Are all materials on hand?  Yes         No       
     a.                                                                      
b.                                                                     
     c.                                                                       
   3.  Check approved submittals against delivered material.  (This should be 
done as material arrives).

Comments:                                                                 
                                                                            

III.  Material Storage.
      Are materials stored properly?  Yes         No       
      If No, what action is taken? 
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Preparatory Phase Checklist (Cont'd)

IV.  Specifications.

     1.  Review each paragraph of specifications.
                                                                            
                                                                            
                                                                             

     2.  Discuss procedure for accomplishing the work. 
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

     3.  Clarify any differences. 
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

V.   Preliminary Work.
     Ensure preliminary work is correct.
     If not, what action is taken?                                         
                                                                            

VI.  Testing.

     1.  Identify test to be performed, frequency, and by whom.               
                                                                            
     2.  When required?                                                     
     3.  Where required?                                                    
     4.  Review Testing Plan.                                               
     5.  Has test facilities been approved?                                 
                                                                            
VII.  Safety.
     1.  Review applicable portion of EM 385-1-1.                       
                                                                             
     2.  Activity Hazard Analysis approved?  Yes         No       

VIII.  Corps of Engineers comments during meeting.
                                                                            
                                                                            
                                                                            

                                               
                                 CQC System Manager
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INITIAL PHASE CHECKLIST

Contract No.:                                           Date:          
        
Definable Feature:                                 

Government Rep Notified:          Hours in Advance  Yes         No       

I.  Personnel Present:
     Name                    Position                 Company/Government
1.                                                                     
2.                                                                    
3.                                                                    
4.                                                                    
5.                                                                    
6.                                                                    
    (List additional personnel on reverse side)

II.  Identify full compliance with procedures identified at preparatory.  
     Coordinate plans, specifications, and submittals.
     Comments:                                                              
                                                                            
                                                                            
                                                                            
                                                                             
III.  Preliminary Work.  Ensure preliminary work is complete and correct.
      If not, what action is taken?                                         
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             
IV.  Establish Level of Workmanship.
     1.  Where is work located?                                            
     2.  Is a sample panel required?  Yes         No       
     3.  Will the initial work be considered as a sample? Yes       No      
         (If yes, maintain in present condition as long as possible).

V.  Resolve any Differences.
    Comments:                                                              
                                                                            
                                                                            
                                                                            
                                                                             

Review job conditions using EM 385-1-1 and job hazard analysis.
Comments:                                                                   
                                                                            
                                                                            
                                                                             
                              
                                                               
                                             CQC System Manager

01451 - 20 DACW37-01-B-0004



01451 - 21 DACW37-01-B-0004



SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01500

TEMPORARY CONSTRUCTION FACILITIES

PART 1   GENERAL

  1.1   SUBMITTALS
  1.2   AVAILABILITY AND USE OF UTILITY SERVICES
    1.2.1   Temporary Electrical Facilities
    1.2.2   Sanitation
    1.2.3   Telephone
  1.3   PROTECTION AND MAINTENANCE OF TRAFFIC
    1.3.1   Haul Roads
    1.3.2   Barricades
  1.4   CONTRACTOR'S TEMPORARY FACILITIES
    1.4.1   Administrative Field Offices
    1.4.2   Staging Area
  1.5   PLANT COMMUNICATION
  1.6   TEMPORARY PROJECT SAFETY FENCING

PART 2   PRODUCTS

  2.1   BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN
    2.1.1   Bulletin Board
    2.1.2   Project and Safety Signs
  2.2   GOVERNMENT FIELD OFFICE
    2.2.1   Location
    2.2.2   Construction
    2.2.3   Utilities.
    2.2.4   Furnishings
    2.2.5   Furniture
    2.2.6   Maintenance.

PART 3   EXECUTION

  3.1   CLEANUP
  3.2   RESTORATION OF STORAGE AREA

-- End of Section Table of Contents --

01500 - 1 DACW37-01-B-0004



SECTION 01500

TEMPORARY CONSTRUCTION FACILITIES

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Site Plan; 

The Contractor shall prepare a site plan indicating the proposed 
location and dimensions of any area to be fenced and used by the 
Contractor, the number of trailers to be used, avenues of 
ingress/egress to the fenced area and details of the fence 
installation.  Any areas which may have to be graveled to prevent 
the tracking of mud shall also be identified.  The Contractor 
shall also indicate if the use of a supplemental or other staging 
area is desired.

Government Field Office; 

The Contractor shall submit a preliminary plan and description of 
the mobile office facilities which it proposes to furnish prior to 
proceeding with procurement thereof.

1.2   AVAILABILITY AND USE OF UTILITY SERVICES

1.2.1   Temporary Electrical Facilities

The Contractor shall be responsible for coordination and costs for 
electrical power required for the Contractor's operations, including all 
costs for utility company hookup, installation/dismantling of transformers 
and distribution lines.  In general, the Contractor shall establish it's 
own service connection with the utility company.  If the Contractor 
proposes to use an existing Government service connection, a request shall 
be submitted for approval to verify the Contractor's use will not interfere 
with operation of the facilities, and the monthly service fees will be  
paid for in whole (including Government power consumption) by the 
Contractor.

1.2.2   Sanitation
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The Contractor shall provide and maintain within the construction area 
field-type sanitary facilities in accordance with EM 385-1-1.  These 
facilities shall include but not be limited to toilet, washing, and 
drinking water facilities.  

1.2.3   Telephone

The Contractor shall make arrangements and pay all costs for their 
telephone facilities desired.  Government personnel will not take or 
deliver messages for the Contractor.

1.3   PROTECTION AND MAINTENANCE OF TRAFFIC

During construction the Contractor shall provide access and temporary 
relocated roads as necessary to maintain traffic.  The Contractor shall 
maintain and protect traffic on all affected roads during the construction 
period except as otherwise specifically directed by the Contracting 
Officer.  Measures for the protection and diversion of traffic, including 
the provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment and the work, and the erection and 
maintenance of adequate warning, danger, and direction signs, shall be as 
required by the State and local authorities having jurisdiction.  The 
traveling public shall be protected from damage to person and property.  
The Contractor's traffic on roads selected for hauling material to and from 
the site shall interfere as little as possible with public traffic.  The 
Contractor shall investigate the adequacy of existing roads and the 
allowable load limit on these roads.

1.3.1   Haul Roads

The Contractor shall, at its own expense, construct access and haul roads 
necessary for proper prosecution of the work under this contract.  Haul 
roads shall be constructed with suitable grades and widths; sharp curves, 
blind corners, and dangerous cross traffic shall be avoided.  The 
Contractor shall provide necessary lighting, signs, barricades, and 
distinctive markings for the safe movement of traffic.  The method of dust 
control, although optional, shall be adequate to ensure safe operation at 
all times.  Location, grade, width, and alignment of construction and 
hauling roads shall be subject to approval by the Contracting Officer.  
Lighting shall be adequate to assure full and clear visibility for full 
width of haul road and work areas during any night work operations.  Upon 
completion of the work, haul roads designated by the Contracting Officer 
shall be removed.

1.3.2   Barricades

The Contractor shall erect and maintain temporary barricades to limit 
public access to hazardous areas.  Such barricades shall be required 
whenever safe public access to paved areas such as roads, parking areas or 
sidewalks is prevented by construction activities or as otherwise necessary 
to ensure the safety of both pedestrian and vehicular traffic.  Barricades 
shall be securely placed, clearly visible with adequate illumination to 
provide sufficient visual warning of the hazard during both day and night.
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1.4   CONTRACTOR'S TEMPORARY FACILITIES

1.4.1   Administrative Field Offices

The Contractor shall provide and maintain administrative field office 
facilities within the construction area at the designated site.  Government 
office and warehouse facilities will not be available to the Contractor's 
personnel.

1.4.2   Staging Area

The boundary limits of the grounds made available for the Contractor's use 
during the life of the contract are shown on the drawings as Work Limits. 
Trailers, materials, or equipment shall not be placed or stored outside the 
work limits.

1.5   PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located 
that operation by normal voice between these elements is not satisfactory, 
the Contractor shall install a satisfactory means of communication, such as 
telephone or other suitable devices.  The devices shall be made available 
for use by Government personnel.

1.6   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, the Contractor shall furnish and 
erect temporary project safety fencing at the Upper East Channel.  The 
fence shall be located along the work limits on both sides of the channel, 
extending from the Highway 10 right of way to the Rock Weir.  The safety 
fencing shall be a high visibility orange colored, high density 
polyethylene grid or approved equal, a minimum of 36 inches high, supported 
and tightly secured to steel posts located on maximum 15 foot centers.  The 
safety fencing shall be maintained by the Contractor during the life of the 
contract and, upon completion and acceptance of the work, shall become the 
property of the Contractor and shall be removed from the work site.

  

PART 2   PRODUCTS

2.1   BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN

2.1.1   Bulletin Board

Immediately upon beginning of work, the Contractor shall provide a 
weatherproof glass-covered bulletin board not less than 36 by 48 inches in 
size for displaying the Equal Employment Opportunity poster, a copy of the 
wage decision contained in the contract, Wage Rate Information poster, and 
other information approved by the Contracting Officer.  The bulletin board 
shall be located at the project site in a conspicuous place easily 
accessible to all employees, as approved by the Contracting Officer.  
Legible copies of the aforementioned data shall be displayed until work is 
completed.  Upon completion of work the bulletin board shall be removed by 
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and remain the property of the Contractor.

2.1.2   Project and Safety Signs

The Contractor shall furnish and erect a Project sign and a Safety sign in 
a location selected by the Contracting Officer at the project site within 
15 days after receipt of the notice to proceed.  The requirements for the 
signs and their content shall be as shown on the drawings at the end of 
this section.   The data required by the safety sign shall be corrected 
daily.  Signs shall be maintained throughout the construction period, and 
upon completion of the project, the signs shall be removed from the site. 
The PROJECT DESCRIPTION and PROJECT NAME shall be as follows:

   PROJECT DESCRIPTION: Environmental Restoration

   PROJECT NAME:  Little Falls Channel Excavation

2.2   GOVERNMENT FIELD OFFICE

The Contractor shall provide and maintain for the life of the contract an 
approved mobile office (mobile home style) meeting the following 
requirements as to space and facilities for the exclusive use of the 
government. The unit shall be ready for occupancy within 30 calendar days 
after notice to proceed. The unit shall provide a minimum of 400 square 
feet of floor area.  The unit interior headroom shall be no less than a 
nominal 8'-0".

2.2.1   Location

The Contractor shall locate the portable mobile home type field office at 
or near the Contractor's field office site at a location approved by the 
Contracting Officer.  Two parking spaces shall be reserved for Government 
vehicles at the Government trailer.

2.2.2   Construction.

The Government field office shall be similar in quality and age as the 
Contractor's field office, if provided.  Exterior and interior finishes 
shall be free from color fade, chipping, or peeling. The unit shall be set 
level on blocking, be provided with plywood skirting, and be anchored to 
the ground in compliance with local codes for protection against wind 
damage.  Exterior doors shall be provided with screens and outside hasps 
for use with padlocks. The unit shall be electrically wired for fluorescent 
ceiling lighting fixtures and weather proof porch lights at each entrance 
door, along  with switches, duplex convenience outlets, and a master switch 
and fuse box as required.  The entire unit shall be adequately insulated 
with fiberglass insulation and vapor barrier.  Dead air crawl space shall 
be properly ventilated. Heating and air conditioning facilities shall be 
provided to maintain an ambient inside temperature of 68 degrees F. The 
unit shall be weather proof, and furnished with a forced air type heating 
plant, either gas or oil with hot and cold air ducts adequate to supply 
even heat throughout the unit. Air conditioning shall be furnished with 
capacity as recommended by the manufacturer for the trailer size.  A 
central air conditioning system shall be provided.
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2.2.3   Utilities.

The Contractor shall be responsible for service fees in connection with  
electrical power and heating (natural gas or oil service).  The Contractor 
shall also be responsible for service fees in connection with the water 
supply, sanitary waste system, and telephone as indicated below.

a.  Sanitary Facilities.  A serviced chemical toilet may be used.
b.  Telephone.  The Contractor shall be responsible for installation of 
2 telephone lines at the Government office.  The telephone hook-up 
should be placed on a separate account from the Contractor's phone so 
that it can be transferred to the Government after installation.  The 
Government will be responsible for the telephone service to the 
Government field office after installation.

2.2.4   Furnishings.

The following furnishings shall be provided for the Government office:

a.  A hot and cold drinking water dispenser. 
b.  Bulletin board, minimum size 6 square feet. 
c.  A cabinet shall be supplied along a side wall with minimum nominal 
dimensions 2 feet wide, 3 feet high and 6 feet long. The cabinet shall 
include a finished wood or laminate counter.  Two shelves, one above 
and one below the cabinet, shall be provided for storage.
d.  Stoop.  A stoop with 8 inch risers and handrails shall be provided 
at each entrance door.
e.  Windows.  All windows shall be provided with sash and security 
screens along with shades, blinds or similar features that allow for 
the complete coverage of the windows on the inside.
f.  Table and Chairs.  A 72" x 36" table with six folding chairs.
g.  Computer.  A computer with 17" monitor, printer, 10 Gbyte hard 
drive, CD ROM, and 3-1/2" diskette.  The computer shall be setup in 
operating condition, and be equipped with Windows 2000 and a Pentium 
processor, or equal.

2.2.5   Furniture

Office furniture shall be coordinated with respect to style, color, and 
upholstery.  The following furniture shall be provided:

   a.   Desk either wood or steel, double pedestal type, top approximately 
60 inches by 34 inches, with lock.

   b.   A swivel armchair with tilting seat and adjustable spring back.
   c.   A filing cabinet, four-drawer legal size, with lock.

d.   One drafting table stool, non-tilting, rotary type with back and 
circular footrest.

   e.   One drafting table, metal and/or wood, 36 inches by 48 inches.

2.2.6   Maintenance.

 The Contractor shall maintain the field office for the life of the 
contract.  The Contractor shall be responsible for maintaining and paying 
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for all costs associated with the following services:

a.  Janitorial Service.  The Contractor shall provide weekly janitorial 
service and provide all janitorial and sanitary supplies as well as 
trash removal service. 
b.  Snow removal.  Maintenance of site access including snow removal 
service is the responsibility of the contractor.

PART 3   EXECUTION

3.1   CLEANUP

Construction debris, waste materials, packaging material and the like shall 
be removed from the work site.  Any dirt or mud which is tracked onto paved 
or surfaced roadways shall be cleaned away.  Materials resulting from 
demolition activities which are salvageable shall be stored within the 
fenced area described above or at the supplemental storage area.  Stored 
material not in trailers, whether new or salvaged, shall be neatly stacked 
when stored.

3.2   RESTORATION OF STORAGE AREA

Upon completion of the project and after removal of trailers, materials, 
and equipment from within the fenced area, the fence shall be removed and 
will become the property of the Contractor.  Areas used by the Contractor 
for the storage of equipment or material, or other use, shall be restored 
to the original or better condition.  Gravel used to traverse grassed areas 
shall be removed and the area restored to its original condition, including 
top soil and seeding as necessary.

      -- End of Section --
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SECTION 01567

MINNESOTA POLLUTANT DISCHARGE ELIMINATION SYSTEM
09/98

PART 1   GENERAL

1.1   GENERAL  

This section covers best management practices to be implemented for 
prevention of storm water pollution as required by the National Pollutant 
Discharge Elimination System (NPDES).  The Minnesota Pollution Control 
Agency is responsible for administering permits for NPDES in the state of 
Minnesota.  The Government has determined that the project work included 
under this contract requires NPDES permitting. The requirements herein 
supplement those covered in SECTION 01410: ENVIRONMENTAL PROTECTION. 

1.1.1   Definitions  

The following terms apply to this specification and the general permit, 
unless redefined in subsequent paragraphs. 

a.  "Plan" means the Temporary Erosion and Sediment Control Plan. 
b.  "EPA" means the United States Environmental Protection Agency. 
c.  "MPCA" means the Minnesota Pollution Control Agency. 
d.  "NPDES" means the National Pollutant Discharge Elimination System. 
e.  "MPDES" means the Minnesota Pollutant Discharge Elimination System. 
f.  "Owner" as referred to in the general permit shall mean the Federal 
Government. 
g.  "Permittees" as referred to in the general permit shall mean the 
Federal Government and Contractor. 
h.  "General Permit" means the general permit authorization to 
discharge storm water associated with a construction activity under the 
National Pollutant Discharge Elimination System/State Disposal System 
Permit Program.              
j.  "BMP" means Best Management Practices. 

1.1.2   Contract Drawings  

The following features are shown on or can be determined from the contract 
drawings: 

a. The drainage patterns and approximate slopes anticipated after the 
major grading activities. 
b. Areas of soil disturbance.  
c. The location(s) where stabilization practices are expected to occur. 
d. Typical details showing suggested Best Management Practices (BMP's) 
for erosion and sediment control. 
e. Waters of the State. 
f. Final site stabilization. 
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1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

ENVIRONMENTAL PROTECTION AGENCY (EPA)

EPA/832/R-92/005     Storm Water Management for Construction 
Activities - Developing Pollution 
Prevention Plans and Best Management 
Practices 

MINNESOTA DEPARTMENT OF TRANSPORTATION 

MNDOT 3885           Standard Specifications for Construction 
(1995 Edition), Erosion Control Blankets

MNDOT 3886           Standard Specifications for Construction 
(1995 Edition), Silt Fence

MNDOT 3887           Standard Specifications for Construction 
(1995 Edition), Flotation Silt Curtain

1.3   SUBMITTALS 

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Application; G,PM

A copy of the Application for General Storm Water Permit for 
Construction Activity (MPCA Form PQ00641) shall be submitted to 
the Contracting Officer at the same time it is transmitted to the 
state.

SD-02 Shop Drawings

Temporary Erosion And Sediment Control Plan; 

A specific Temporary Erosion and Sediment Control Plan shall be 
submitted in accordance with PARAGRAPH: PERMIT COMPLIANCE AND 
ADDITIONAL REQUIREMENTS.

SD-11 Closeout Submittals

Notice of Termination; 

A copy of the notice of termination shall be submitted to the 
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Contracting Officer at the same time it is transmitted to the 
state.

1.4   PERMIT COMPLIANCE AND ADDITIONAL REQUIREMENTS 

The Contractor shall comply with the requirements of General Permit No. 
MNR100000.   The following define additional requirements and clarify which 
requirements of the General Permit are to be performed by either the 
Contractor, the Government, or both. 

1.4.1   Schedule 

No contract project construction activities which require an NPDES permit 
may commence until the MPDES permit is valid. 

1.4.2   Temporary erosion and sediment control plan 

The contract drawings show typical details of suggested best management 
practices (BMP's) for erosion and sediment control taken from 
EPA/832/R-92/005.  The BMP's, together with applicable portions of the site 
drawings and specifications form an initial plan for temporary erosion and 
sediment control.  The Contractor shall finalize and implement the plan.  
The finalized plan, together with documentation, shall be in accordance 
with the general permit.  The plan shall be maintained at the site and made 
available to federal, state, and local officials as requested.  The 
Contractor shall determine the specific BMP's for erosion and sediment 
control (including the types, locations, and installation scheduling of 
erosion and sediment controls). These BMP's and corresponding material 
specifications and shop drawings shall be included in the Plan.  

1.4.3   Application  

The Application for General Storm Water Permit for Construction Activity 
must be signed by the Government and the Contractor.  A blank copy of the 
application form is included at the end of this section.  Immediately after 
contract award, the Contractor shall complete parts I, II and V of the 
application form, obtain signature by the Government, and submit the form 
to the state.  The application shall be post marked at least 48 hours in 
advance of any ground breaking activities.  The Contractor is responsible 
for payment of the application fee. 

1.4.4   Permanent erosion and sediment control plan 

The Government has developed the Permanent Erosion and Sediment Control 
Plan and will maintain availability of the plan to federal, state, and 
local officials as required in the General Permit. 

1.5   MEASUREMENT AND PAYMENT  

The contactor shall be responsible for the work of this section, without 
any direct compensation being made other than the payment received for 
contract items.
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PART 2   PRODUCTS 

2.1   SILT FENCE  

Silt fence shall be manufactured and installed as shown on drawings.  On 
level sites with minimal potential for sediment loading, the wire fabric 
may be omitted.  Fabric for silt fence shall conform to requirements given 
in MNDOT 3886. 

2.2   STRAW BALES  

Straw shall be baled from oats, wheat, rye, barley, rice, or other coarse 
fiber vegetation that will percolate water.  Hay baled from grass, alfalfa 
and clover is not acceptable. 

2.3   OTHER PRODUCTS  

Any products proposed for use that are not included on drawing Z2-22 shall 
be described fully, with catalog cuts and manufacturer's instructions for 
use, in the temporary erosion and sediment control plan.  Other products, 
if proposed in the final plan, shall meet the following requirements:

Erosion control blankets shall meet MNDOT 3885
Floatation Silt Curtain shall meet MNDOT 3887

PART 3   EXECUTION 

As between the Government and the Contractor, the Contractor shall be 
responsible for fulfilling the obligations of the general permit for the 
following sections:

Part I-C: Records
Part I-D: Erosion and Sediment Control During Construction
Part I-E: Inspection and Maintenance
Appendix A: Temporary Erosion and Sediment Control Plan

3.1   IMPLEMENTATION

The Contractor shall install the sediment and erosion control system in 
accordance with the plan submitted to the Contracting Officer.  The BMP's 
shall be modified if inspection indicates distress to the system or reveals 
unforeseen circumstances, or if directed by the Contracting Officer.  Any 
updates to the plan shall be recorded.  Permanent stabilization shall be 
initiated as soon as practicable in any portion of the site where 
construction activities are complete.

3.2   MAINTENANCE  

The Contractor shall be responsible for implementing and managing the 
erosion and sediment control BMP's before and during the  construction 
activities; and ensure that the Plan will be implemented and stay in effect 
until the work has been completed, the entire work site has undergone final 
stabilization, and a Notice of Termination has been submitted to the 
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Contracting Officer and the state permitting authority.  

3.3   RECORDS 

The contractor shall record on CQC reports:  (1) dates when major stripping 
and grading activities occur, (2) dates when construction activities 
temporarily or permanently cease on a portion of the site,(3) when 
permanent stabilization practices are initiated, and (4) activities 
associated with inspection and maintenance. 

3.4   ATTACHMENTS

Application for General Storm Water Permit for Construction 
Activity (MDNR Form PQ00641 with instructions)  4 Pages 

                                
 

MPDES [General] Permit No. MN R100000   21 Pages             

    -- End of Section --
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SECTION 02325

DREDGING
03/98

PART 1   GENERAL

Specific requirements for hydraulic dredging, if used, are included in this 
section.

1.1   DEFINITIONS

a.  Plant is defined as all marine and land based equipment necessary 
to accomplish the work as outlined in these specifications.

   
b.  "Cuts" and "cut areas" are defined as those areas on the drawings 
in which dredging is to be accomplished.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Excavation Plan; G,ENV

Methods of excavation and material handling equipment shall be 
submitted, including types of equipment proposed for the separable 
operations.  Access cuts for floating plant shall be shown with 
estimated quantities, if used.  Locations for material transfer 
and stockpiles shall be indicated.  If hydraulic dredging is used, 
the Contractor shall submit information on the dredge and booster 
pumps (horsepower, diameter, and booster location), and the cutter 
(type and horsepower).

SD-02 Shop Drawings

Pipeline; 

Indicate pipeline location, type (aluminum or HDPE), and portions 
floating or submerged.

SD-06 Test Reports

Daily Report Forms
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The Contractors daily report forms shall be attached to the 
contractors daily quality control reports.  Frequent transmittal 
of daily reports do not need to follow formal submittal 
procedures.  The Contractor's standard form may be substituted, 
provided it contains the basic information indicated on the 
attached Sample Daily Report Form.

1.3   MATERIAL TO BE REMOVED

The material to be removed is indicated on the boring logs.

1.4   GENERAL REQUIREMENTS

a.   Dredged material shall not be rehandled in the water.

b.  Interference with Navigation.  The dredging equipment and pipeline 
shall not interfere with traffic in the main river channel.

c.  Leakage Monitoring. The Contractor shall be responsible for 
monitoring the hydraulic dredging pipeline for leakage during pumping 
operations.

PART 2   PRODUCTS

2.1   PLANT

Plant shall be subject to the inspection of the Contracting Officer at all 
times.  The Contractor is responsible for supervision and direction of 
dredging operations, including the safe and efficient operation of plant.  
The Contractor shall maintain the plant, scows, coamings, barges, 
pipelines, and associated equipment to meet the requirements of the work. 

2.2   PIPELINES

a.  Submerged pipeline shall rest on the channel bottom.  If submerged 
pipeline is of buoyant or semi-buoyant material, the Contractor shall 
securely anchor the pipe to prevent it from lifting, under any 
condition, off the bottom. Pipelines shall not be permitted to 
fluctuate between the water surface and the channel bottom, or lie 
partially submerged.

b.  Floating pipeline shall be visible from a distance of 2000 feet at 
the water line.

2.3   NAVIGATION WARNINGS

The Contractor shall furnish and maintain navigation warning signs along 
the pipeline.  Submerged pipeline shall be marked at intervals to 
reasonably define the pipeline location.  Where the top of the pipeline and 
any anchor securing is higher than 5 feet below normal pool, the pipeline 
shall be clearly marked at intervals not exceeding 100 feet.

2.4   METHOD OF COMMUNICATION
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2.4.1   Communication between Contractor's Plant

The dredge and tenders shall be equipped with radios to provide for 
communication between the dredge operator, tender and other vessels.  
Provide a system of communication between the dredge crew and the crew at 
the disposal area.  A portable two-way radio is acceptable.

2.5   INSPECTION BOAT

The Contractor shall furnish, at the request of the Contracting Officer, a 
boat for the use of the Contracting Officer in inspecting, supervising, and 
surveying the work.  When required, provide transportation for the 
Contracting Officer and inspectors to and from the disposal area and 
between the dredging plant and adjacent points on shore.  The boat shall 
conform to the applicable requirements of the Corps of Engineers Safety and 
Health Requirements Manual referenced in the CONTRACT CLAUSES. The boat 
shall be available for use whenever the Contractor is performing work 
throughout the life of the contract.  The boat shall be available for use 
by the Government or its assigns to obtain samples for the water quality 
monitoring program.

PART 3   EXECUTION

3.1   PIPELINES

a.  Pipeline Operation and Repair.  All pipelines shall be kept in good 
condition at all times.  If a leak occurs in the discharge pipeline, 
immediately discontinue using the line until leaks are repaired.  
Remove material placed due to leaks or breaks.

b.  Submerged Pipe.  The Contractor shall be responsible for 
maintaining adequate horizontal and vertical clearances for submerged 
pipelines.  The submerged pipe shall be monitored to ensure anchorage.  
All anchors and related material shall be removed when the submerged 
pipe is removed.

c.  Shore Pipeline.  Excavation or grading of the shoreline to 
accommodate lay of pipeline shall require approval of the Contracting 
Officer.  No penetrations in dikes or levees will be allowed.

3.2   SAFETY OF STRUCTURES

The prosecution of work shall ensure the stability of piers, bulkheads, and 
other structures lying on or adjacent to the site of the work, insofar as 
structures may be jeopardized by dredging operations.

3.2.1   Utilities

The Contractor shall identify pipelines and other utilities in the vicinity 
of the work and insure that adequate measures are taken to avoid damage or 
disruption of those facilities.  The government does not warrant that 
utility information shown on the drawings is current or complete.
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3.3   PLANT REMOVAL

Upon completion of the work, promptly remove plant, including ranges, 
buoys, piles, and other markers or obstructions.

3.4   CHANNEL PLUG

A plug shall installed to prevent flow through the channel during dredging 
for the purpose of minimizing sediment transport.  The plug shall be 
located near the channel inlet (near the submerged rock weir), or near the 
highway 10 bridge.  Borrow may be obtained from the excavation for 
constructing the channel plug.

3.5   PROTECTION OF VEGETATION

Tree removal must be approved in writing by the Contracting Officer.  
Construction equipment shall not be operated in vegetated areas outside the 
construction limits.

    -- End of Section --
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                               SAMPLE DAILY REPORT FORM

CONTRACTOR   ______________________________                DATE __________
                                                           REPORT # ______
PROJECT      ______________________________                WEATHER _______
CONTRACT NO. ______________________________                POOL EL. ______

DREDGING LOCATION  ________________________________________

FILLING LOCATION   ________________________________________               

OPERATING PIPELINE LENGTH:

   Floating _____________

   Submerged ____________

   Shore ________________

   Filling ______________

   Total ________________   

MATERIAL TYPE:   Sand ______%  Silt ______%  Gravel ______%  Rock ______%

COMPILATION OF QUANTITIES:

Daily:            Volume _________ CY    Area __________ SY

Cumulative Total: Volume _________ CY    Area __________ SY

NON-EFFECTIVE TIME:

a) Changes in Discharge Line    ____________ hrs. __________ min.

b) Passing Vessels              ____________ hrs. __________ min.

c) Debris Removal               ____________ hrs. __________ min.

d) Suspension of work           ____________ hrs. __________ min.

e) Disposal Site Delay          ____________ hrs. __________ min.

f) Other (explain in remarks)   ____________ hrs. __________ min.

OPERATING TIME:

             HOURS       PERCENT

TODAY       ________    ________

CUMULATIVE  ________    ________
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SECTION 02327

DISPOSAL AND RECLAMATION

PART 1   GENERAL

The work under this section includes filling, grading and other related 
work for placement of all excavated and dredged material.  Reclamation of 
the disposal area is also included.

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 2487 (1993) Classification of Soils for 
Engineering Purposes (Unified Soil 
Classification System)

ASTM D 2488 (1993) Description and Identification of 
Soils

1.2   CONTRACTOR-FURNISHED DISPOSAL SITES

The Offeror shall base their bid on deposition of material in the 
Government furnished disposal area designated on the drawings.  If the 
Contractor elects to furnish its own disposal site(s) in addition or as a 
substitute to the designated relocation/placement site, then a plan shall 
be developed and submitted as a value engineering change proposal in 
accordance with contract clause 52.248-3 in SECTION 00700.  The proposal 
shall provide written agreement from the landowner stating approval and 
condition of disposal.  The Contractor shall be responsible for obtaining 
all Federal, State, and  local permits for Contractor-furnished disposal 
areas.  The Contractor shall be responsible for a water quality monitoring 
program that meets or exceeds the requirements and general scope of SECTION 
01111, and is approved by the Contracting Officer.  Material deposited in a 
Contractor-furnished disposal site becomes the Contractor's or landowners 
property.

1.1.1   Beneficial Use

The Contractor will not be allowed to utilize or arrange for material to be 
transferred and used for beneficial purposes.  For the purpose of 
distinguishing beneficial use from alternate disposal sites, beneficial use 
will be defined as material transferred by mechanical means (not hydraulic 
dredging) and will comprise a beneficial use, such as fill for property 
development or road construction, landfill cover, or aggregate supply.
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1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Disposal Plan; G,ENV

The plan shall indicate the horizontal and vertical limits of 
temporary work, such as berms and access roads.  The plan have a 
one inch to 100 foot minimum scale, with five foot contours.  The 
Contractor shall describe the means by which he plans to contain 
all excavated material, dredged material, sluice and runoff water 
and sediment retention basins within the specified limits.

PART 2   PRODUCTS

2.1   COVER SOIL

Cover soil shall be excavated from the borrow area shown on the drawings.  
The material shall be free of ice, snow, frozen earth, trash, debris, sod, 
roots, or boulders.

2.2   TOPSOIL

Topsoil shall be obtained from stripping in the cover borrow area.  
Stripping depths shall be adjusted as directed to obtain the most suitable 
material for use as topsoil, while obtaining the necessary quantities.

2.3   ALTERNATE BORROW SOURCES AND EVALUATION

Borrow materials for cover soil shall be produced from the source shown on 
the drawings.  If the Contractor proposes to furnish materials from an 
alternate source, the Government will make such investigations and 
evaluations as necessary to determine whether or not materials with 
acceptable characteristics can be obtained from the proposed source.

The Contractor shall obtain from the owners the right to procure material, 
pay royalties and other charges involved, and bear the expense of 
developing the sources, including rights-of-way for hauling.

2.3.1   Alternate Sources

a.  Evaluation by Site Inspection.  If the Contractor proposes to furnish 
borrow from an unlisted source, the Government will evaluate the alternate 
source and reply within 30 days.  An investigation shall be performed by a 
Government geologist or engineer.  The Contractor shall expose fresh soil 
for the full height of the face proposed for production during the field 
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evaluation.

b.  Evaluation by Test Data.  If sufficient information is not available, 
the Government will reconsider the alternate source if evaluation is 
supplemented by sampling and testing of the properties specified for the 
material.  If the Contractor wishes to pursue the alternate source, the 
Government will notify the Contractor of required sampling and number of 
tests required.  The Contractor shall be responsible for sampling and 
testing costs for alternate sources.  The Contracting Officer shall be 
present during the sampling, unless waived.  Information provided with the 
samples shall include the location and elevation from which the sample was 
taken.  Testing shall be completed by a laboratory approved in accordance 
with SECTION 01451: CONTRACTOR QUALITY CONTROL.  Test results and jar 
samples shall be furnished to the Government geologist at the District 
Office.  This will require a 14 day evaluation period after the test 
results are received at the District Office.

2.4   CLASSIFICATION OF SOIL MATERIALS  

Classification of soil materials shall be performed by the Contractor in 
accordance with ASTM D 2488.  The Contracting Officer reserves the right to 
revise the Contractor classifications.  In the case of disagreement, the 
Contracting Officer's classification will govern unless the soils are 
classified in accordance with ASTM D 2487.  All testing completed by the 
Contractor in conjunction with soil material classification will be 
considered incidental to the contract work.

PART 3   EXECUTION

3.1   GENERAL

Disposal of material into the designated relocation/placement site shall be 
in accordance with all permits obtained by the Government.

3.2   STRIPPING

Where indicated or directed, live, dead or decayed surface vegetation shall 
be stripped.  Brush, litter, objectional weeds, roots, stones larger than 2 
inches in diameter, and other objectional materials shall be disposed of as 
specified in SECTION: 01000 GENERAL.  Topsoil shall be stripped to a 6 inch 
depth and stockpiled for reuse in final grading operations.

3.3   HYDRAULIC PLACEMENT OF MATERIAL

3.3.1   Direction of Work

The Contracting Officer may require the specific placement and movement of 
the discharge end, the laying of shore pipe, and specific operation of 
tractor equipment to effect a proper disposition that is consistent with 
environmental constraints and permits.  When the parameters of the 
operation are established, the absence or presence of the Contracting 
Officer does not relieve the Contractor of the responsibility to maintain a 
proper disposition operation.  The Contracting Officer is authorized to 
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stop operations if the disposal operation is not meeting permit 
requirements.   

3.3.2   Runoff and Sluice Water

Runoff and sluice water shall be contained within the limits of the 
relocation/placement site.

3.3.3   Effluent Containment Dike

A dike shall be constructed where necessary to prevent sediment from 
leaving the designated relocation site.  Dikes shall be constructed of 
compacted soil with 2 feet of freeboard, a 10 feet wide top, and stable 
side slopes 2H:1V or flatter.

3.4   HIGHWAY TRANSPORTATION OF EXCAVATED MATERIAL

Trucks shall be equipped with tight fitting tailgates.  Trucks shall not be 
over filled such that material could spill out of the box.  Loading 
equipment shall avoid spilling material on the truck where it could be lost 
during transit.  Any material lost or spilled in transit shall be cleaned 
up and transported to the disposal area.  Power brooms for maintenance of 
haul routes shall sweep toward the center of the road, and material shall 
be cleaned up immediately after sweeping and transported to the disposal 
area.

3.5   FINISHED EXCAVATION, FILLS, AND EMBANKMENTS

The Contractor shall finish excavation, fills, and embankments in all areas 
covered by the contract project documents including adjacent transition 
areas.   The finished surface shall be reasonably smooth, compacted, and 
free from irregular surface changes suitable for the application of turfing 
materials (the degree of finish required is that ordinarily obtainable from 
blade-dozer operations). Ditches shall be finished to permit adequate 
drainage. 

3.6   BORROW MATERIAL

 Unless specifically provided or shown on the drawings, no borrow shall be 
obtained within the limits of the project site without prior written 
approval.  Necessary clearing, grubbing, and drainage of borrow pits and 
the disposal of debris thereon shall be considered related operations to 
the borrow excavation.

3.6.1   Excavation and Borrow Pits

Except as otherwise permitted, borrow pits and other excavation areas shall 
be excavated providing adequate drainage.  Overburden and other spoil 
material shall be transported to designated spoil areas or otherwise 
disposed of, or used for special purposes.  Borrow pits shall be neatly 
trimmed and drained after the excavation is completed.  The Contractor 
shall ensure that excavation of any area, operation of borrow pits, or 
dumping of spoil material results in minimum detrimental effects on natural 
environmental conditions.
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3.6.2   Utilization of Excavated Materials

Material removed from excavations shall be incorporated in the work insofar 
as practicable.  No excavated material that is satisfactory for use as fill 
shall be wasted without specific written authorization.  Material 
authorized to be wasted shall be stored in designated areas approved for 
surplus material storage and disposed of offsite.  No excavated material 
shall be disposed of in such a manner as to obstruct the flow of any 
stream, endanger a partly finished structure, impair the efficiency or 
appearance of any structure, or be detrimental to the completed work in any 
way.

3.7   PLACEMENT OF COVER SOIL

The Contractor shall implement a method for controlling the cover soil 
layer thickness.  The cover soil (with topsoil) must be a minimum of 24 
inches to meet environmental requirements.  The cover soil shall be placed 
in a uniform lift, in an orderly progression.  To avoid tracking channel 
excavation material onto the cover, the cover shall proceed such that 
equipment does not travel on the channel excavation material.  The cover 
soil shall be placed as soon as practicable after excavation and dredging 
is complete and the channel excavation material is adequately drained.

3.8   PROTECTION

The Contractor shall protect newly graded areas from traffic and from 
erosion, and shall repair settlement and/or washing away of placed fill 
material that may occur from any  cause,  prior to acceptance, and 
re-establish grade to the required elevations and slopes.  All work shall 
be conducted in accordance with the environmental protection requirements 
of the contract.

    -- End of Section --
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SECTION 02388

STONE PROTECTION (ROCKFILL)
12/99

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 127 (1988; R 1993) Specific Gravity and 
Absorption of Coarse Aggregate

ASTM C 295 (1998) Petrographic Examination of 
Aggregates for Concrete

ASTM D 4791 (1995) Flat Particles, Elongated 
Particles, or Flat and Elongated Particles 
in Coarse Aggregate

ASTM D 4992 (1994) Evaluation of Rock to be Used for 
Erosion Control

ASTM D 5312 (1992; R 1997) Evaluation of Durability of 
Rock for Erosion Control Under Freezing 
and Thawing Conditions

CORPS OF ENGINEERS (COE)

EM 1110-2-2302 (1990) Construction with Large Stone

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

 SD-01 Preconstruction Submittals

Material Sources;  G, GT

The Contractor shall designate in writing only one source or one 
combination of sources from which he proposes to furnish stone.  
The Contractor shall state in writing methods of processing and 
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handling rockfill, and shall notify the Contracting Officer when 
production methods are changed.

SD-06 Test Reports

Gradation Test; 

Gradation Test Results for rockfill and aggregates.  Rockfill 
gradation testing results shall be submitted on the WORKSHEET FOR 
GRADATION ANALYSIS OF RIPRAP and the gradation curve (form 4055).  
A blank copy of each form is included at the end of this section.

SD-07 Certificates

Certified Weight Scale Tickets; 

Copies of all certified weight scale tickets shall be furnished to 
the Contracting Officer at a frequency as directed.  The tickets 
do not need to be formally submitted through the submittal process.

PART 2   PRODUCTS

2.1   STONE SOURCES AND EVALUATION

Stone and aggregate materials shall be produced from the sources listed in 
SECTION 00830: ATTACHMENTS.  If the Contractor proposes to furnish 
materials from a source not listed, the Government Geologist will make such 
investigations and evaluations as necessary to determine whether or not 
materials with acceptable durability can be produced from the proposed 
source.  The rock supplied shall be produced from one rock formation to 
provide a product of uniform appearance.  The Contractor shall not supply 
rock from various formations, or mix field stone with quarried rock, unless 
approved by the Contracting Officer.  It is the Contractor's responsibility 
to determine that the stone source or combination of sources selected is 
capable of providing the quality, quantities and gradation needed and at 
the rate needed to maintain the scheduled progress of the work.

2.1.1   Alternate Sources

a.  Evaluation by Site Inspection.  If the Contractor proposes to furnish 
stone from an unlisted source, the Government will evaluate the alternate 
source and reply within 30 days.  A quarry investigation shall be performed 
by a Government geologist or engineer.  If the source is an undeveloped 
quarry or if the operation has been dormant for more than one year such 
that the quarry face is weathered, the Contractor shall expose fresh rock 
for 20 feet horizontally and for the full height of the face proposed for 
production, prior to the field evaluation.  The Government will consider 
service records for stone of a similar size, placed in a similar thickness 
and exposed to weathering under similar conditions as are anticipated for 
this contract.  The Government may choose to accept the source based on 
rock classification, geologic evaluation, and service records show that the 
stone is durable to the satisfaction of the Government.
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b.  Evaluation by Test Data.  If sufficient information is not available, 
the Government will reconsider the alternate source if evaluation is 
supplemented by sampling and testing.  This will require an additional 60 
day evaluation period.  If the Contractor wishes to pursue the alternate 
source, the Government will notify the Contractor of required testing and 
evaluation criteria.  Criteria for acceptance will consider criteria in EM 
1110-2-2302, but will also consider characteristics of rock found in nearby 
quarries.  Some common test procedures that may be considered include:

Unit Weight and Absorption (ASTM C 127).
Petrographic Examination (ASTM C 295 and ASTM D 4992).
Resistance to Freezing and Thawing (ASTM D 5312).

c.  Sampling and Testing.  Samples from alternate sources shall be taken by 
a representative of the quarry under the supervision of the Contracting 
Officer.  Information provided with the samples shall include the location 
and stratigraphy within the quarry from which the sample was taken.  The 
Contractor shall ship the samples to a laboratory identified by the 
Contracting Officer.  The Government will be responsible for testing costs 
associated with one quarry per project; and the Contractor shall be 
responsible for testing costs for additional sources.

2.1.2   Acceptance of Materials

Acceptance of a source of stone is not to be construed as acceptance of all 
material from that source.  The right is reserved to reject materials from 
certain localized areas, zones, strata, or channels, when such materials 
are unsuitable for stone as determined by the Contracting Officer.  The 
Contracting Officer also reserves the right to reject individual units of 
produced specified materials in stockpiles at the quarry, all transfer 
points, and at the project construction site when such materials are 
determined to be unsuitable.

2.2   ROCKFILL

Rockfill shall meet the gradation requirements of ASTM D 6092, gradation 
R-60.  The stone shall be well graded within the limits specified.

2.2.1   General

All stone shall be durable material.  Stone for rockfill shall have a 
specific gravity not less than 2.55.  Stone shall be of a suitable quality 
to ensure permanence in the structure and in the climate in which it is to 
be used.  It shall be free from cracks, blast fractures, bedding, seams and 
other defects that would tend to increase its deterioration from natural 
causes.  A hairline crack that is defined as being detrimental shall have a 
minimum width of 4 mil and shall be continuous for one-third the dimension 
of at least two sides of the stone.  The stone shall be clean and 
reasonably free from soil, quarry fines, and shall contain no refuse.  Any 
foreign material adhering to or combined with the stone as a result of 
stockpiling shall be removed prior to placement.  The maximum aspect ratio 
(greatest dimension:least dimension) of any piece of stone for size ranges 
shall be not greater than 3:1 when measured across mutually perpendicular 
axis. ASTM D 4791 shall be used as a guide to perform the test.
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2.2.2   Production

Rockfill shall be handled and selectively loaded onto trucks in a manner to 
avoid segregation and provide a distribution of stone sizes consistent with 
the gradation band and test samples.  Each truckload shall be 
representative of the gradation requirements.

2.3   SOURCE QUALITY CONTROL

Gradation tests shall be performed by the methods and at the frequency 
listed below.  A satisfactory gradation test shall be obtained prior to any 
hauling and delivery of materials.  All tests, including failing tests 
shall be submitted.   Tests performed on material which do not meet 
gradation and shape requirements will not be counted as part of the tests 
required.  The Contracting Officer shall be informed immediately of test 
results and draft copies of test results shall be furnished at the 
Contracting Officers request.

2.3.1   Sampling Requirements

The Contracting Officer shall direct the time and location of sampling, 
unless waived.  Samples shall be taken from stockpiles or loaded trucks, 
and not directly from conveyers or chutes.

2.3.2   Rockfill Gradation Testing  

a.  Notification.  The Contracting Officer shall be informed 24 hours 
before each rockfill test. 

b.   Testing Frequency.  At least 1 gradation test shall be performed 
prior to delivery.

c.  Sample Size.  The sample shall have a minimum gross weight not less 
than 4000 pounds.

2.3.2.1   Riprap Test Method A  

Test method A shall consist of weighing all stones larger than 5 pounds in 
a sample.  Five to seven weight classes shall be selected within the range 
of stone sizes.  Each stone shall be weighed and recorded on the work sheet 
for method A.  The weight of stones shall be summed for each weight class; 
after which calculations and a plot of the gradation shall be completed in 
accordance with accepted practice for soil and aggregate gradations. 

2.3.2.2   Riprap Test Method B  

Test method B shall consist of separating the stones into 5 to 7 piles, 
ordered by size.  The sample shall be separated on a clean, hard surface 
that is free of smaller stones that could become mixed with the sample.  
The stones shall be visually screened to place them into appropriate piles. 
 All stones shall be separated and placed into a pile before weighing. 
After separating, the smallest and largest rock in each pile shall be 
weighed and recorded.  The stones shall be adjusted as necessary so that 
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the weight classes do not overlap.  After adjustment is adequate and weight 
classes have been established, each pile of stone shall be weighed and 
recorded on the work sheet for method B.  Calculations and a plot of the 
gradation shall be completed in accordance with accepted practice for soil 
and aggregate gradations. 

2.4   STOCKPILES

Stockpiles shall be formed by a series of layers or truckload dumps, where 
the rock essentially remains where it is placed.  Subsequent layers shall 
be started 10 feet from the edge of the previous layer so that the rock 
will not roll down the edges of the pile.  Any stone which has become 
contaminated with soil or refuse shall not be put into the work unless the 
contaminating material has been removed prior to placement.

PART 3   EXECUTION

3.1   CONSTRUCTION TOLERANCES

Work shall generally meet the required elevations, slope and grade; and the 
outer surfaces shall be even and present a neat appearance.  

a.  Subgrades.   Areas on which stone protection will be placed shall be 
graded and/or dressed to conform to cross sections shown on the contract 
drawings within 2 inches above or below the neat lines.  The surface shall 
be reasonably smooth to match tolerances normally obtained by rough grading 
with bladed equipment.  For subaqueous construction in greater than 3 feet 
of water, the tolerance shall be 6 inches. 

b.  Layer Thickness.  Any layers found to be less than 80% of the specified 
thickness shall be corrected.  This tolerance shall only be exceeded on 
isolated spot checks, and if the tolerance is commonly exceeded, the 
Contractor shall change his construction methods to improve the quality 
control.  If it is necessary to estimate rockfill quantities for changes, 
the volume shall be based on neat line dimensions and the plan dimension 
for thickness.  A conversion factor of 1.5 tons/CY shall be used to 
determine quantity requirements, unless otherwise directed by the 
Contracting Officer.

c.  Surface Tolerances.  The finished surface tolerance above the neatline 
shall generally not deviate from the lines and grades shown by more than 
half (1/2) the average stone dimension of the gradation range.  Rockfill 
that has a rough and uneven surface shall be reworked by hand to stabilize 
stones that wobble and are out of tolerance, except where the Contracting 
Officer approves use of equipment.  Rearranging of individual stones shall 
be required to the extent necessary to obtain a well-graded distribution of 
stone sizes.

3.2   FOUNDATION PREPARATION 

Foundation areas shall be excavated or filled to the lines and grades 
shown.  Filling shall be with earth similar to the adjacent material and 
shall be well compacted.  Immediately prior to placing rockfill, the 
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prepared subgrade will be inspected by the Contracting Officer unless 
waived; and no material shall be placed thereon until that area has been 
approved.

3.3   PLACEMENT OF ROCKFILL

3.3.1   Layer Requirements

Rockfill shall be placed in a manner which will produce a well-graded mass 
of rock with the minimum practicable percentage of voids.  The large stones 
shall be well distributed.  The finished rockfill shall be free from 
objectionable pockets of small stones and clusters of larger stones.

3.3.2   Construction Methods

Unsegregated stone shall be placed in a systematic manner.  Rockfill shall 
be placed to its full course thickness in one operation and in such manner 
as to avoid displacing underlying material.  Placement shall typically 
begin at the bottom of the area to be covered and continue up slope.  
Subsequent loads of material shall be placed against previously placed 
material in such a manner as to ensure a relatively homogenous mass.  Final 
finish of slope shall be performed as the material is placed.

Placing rockfill in layers will not be permitted.  Placing rockfill by 
dumping it into chutes, or by any method likely to cause segregation of the 
various sizes, shall not be permitted.  Placing rockfill by dumping it at 
the top of the slope and pushing it down the slope shall not be permitted.  
No equipment shall be operated directly on the completed stone protection 
system.

3.3.3   Rockfill Placement in Water

Rockfill to be placed under water  shall be placed in a systematic manner 
so as to ensure a continuous uniform layer of well-graded stone of the 
required thickness.  Stone to be placed under water shall not be cast 
across the surface of the water.

3.4   MAINTENANCE

The Contractor shall maintain the stone protection and underlying works 
until accepted by the Contracting Officer.  When appropriate, the 
Contractor shall place stone protection in a timely manner to reduce risk 
of scour.  Any material displaced prior to acceptance and due to the 
Contractor's negligence or neglect shall be replaced at the Contractor's 
expense.

3.5   CONTRACTOR QUALITY CONTROL

The Contractor shall establish and maintain quality control for all work 
performed at the job site under this section to assure compliance with 
contract requirements.  He shall maintain records of his quality control 
tests, inspections and corrective actions.  Quality control measures shall 
cover all construction operations including, but not limited to, the 
placement of all materials to the slope and grade lines shown and in 
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accordance with this section.

In addition to the Contractor's system to establish and maintain quality 
control for stone placement operations, the following information shall be 
recorded and promptly provided to the Contracting Officer on request:

a.  Record tonnage of stone placed in completed sections of the work 
and check quantity for compliance with design sections.

b.  Check for uniform thickness of material layers.

    -- End of Section --
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     WORK SHEET FOR GRADATION ANALYSIS OF RIPRAP
                                       METHOD  A

Project Name: Date:

Riprap Type: Test No.

Source, Quarry, or Pit:

Sample Location: Test Made By:

Part 1.  Weigh all stones larger than 5 pounds and record.
(1) PASSING WT. 5 lbs.
(2) RETAINED WT. 5 lbs. PAN
(3)       ------- -------

------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------

(4) TOTALS
Rows (1) & (2)  Enter 5 to 7 weight classes to yield approx. 75%, 50%, 30%, and 15% finer points.

Row (3)  List weight of each stone.  Attach additional sheets if necessary.

Row (4)  Add all individual stone weights listed in each column.

Part 2.  Summary Table.
    (5) WEIGHT CLASSES                 (6)                (7)                (8)

PASSING RETAINED      TOTAL WEIGHT      CUMMULATIVE     TOTAL PERCENT
(stone wt. (stone wt.        EACH CLASS     WEIGHT PASSING           PASSING

in lbs.) in lbs.)               (lbs.)                (lbs.)                 (%)

5 lbs.
5 lbs. PAN

         SAMPLE TOTAL             --------             --------
Column (5)  Enter same weight classes used in Rows (1) and (2).

Column (6)  Enter weights of material from Row (4)

Column (7)  Add column (6) from bottom up to get cumulative weight passing.

Column (8)  Divide column (7) by sample total to get total percent passing.



     WORK SHEET FOR GRADATION ANALYSIS OF RIPRAP
                                       METHOD  B

Project Name: Date:

Riprap Type: Test No.

Source, Quarry, or Pit:

Sample Location: Test Made By:

Part 1.  Separate rock into 5 to 7 piles, ordered by size.  The largest
pile should contain 2 to 5 stones.  Intermediate piles between
the largest stones and those smaller than 5 pounds should
be approximately equal in total weight.  Separate all stones
before weighing.

Part 2.  Summary Table.
    (1) WEIGHT CLASSES                 (2)                (3)                (4)

PASSING RETAINED      TOTAL WEIGHT      CUMMULATIVE     TOTAL PERCENT
(stone wt. (stone wt.        EACH CLASS     WEIGHT PASSING           PASSING

in lbs.) in lbs.)               (lbs.)                (lbs.)                 (%)

5 lbs.
5 lbs. PAN

         SAMPLE TOTAL             --------             --------
Column (1)  Weight the smallest and largest stone in each pile.  If weight classes overlap, adjust stones as necessary and repeat.

Column (2)  Weigh the total amount of rock in each pile and record.

Column (3)  Add column (2) from bottom up to get cumulative weight passing.

Column (4)  Divide column (3) by sample total to get total percent passing.
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SECTION 02925

STRIPPING, TOPSOIL AND SEEDING
10/98

PART 1   GENERAL

The disposal area, cover borrow area, Contractor staging areas, and other 
areas disturbed within the work limits, shall be seeded and mulched.

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AGRICULTURAL MARKETING SERVICE (AMS)

AMS-01 (Aug 95) Federal Seed Act Regulations Part 
201

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-06 Test Reports

Quantity Check; 

Bag count or bulk weight measurements of material used compared 
with area covered to determine the application rate and quantity 
installed.

SD-07 Certificates

Certificates of Compliance; 

A certificate of compliance shall be submitted prior to the 
delivery of materials certifying that seed meets the requirements 
specified.

1.3   DELIVERY, INSPECTION AND STORAGE

Seed shall be inspected upon arrival at the job site for conformity to 
species and quality.  Seed materials shall be delivered in manufacturer's 
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original, unopened containers with labels and tags intact and legible.  
Seed that is wet, moldy, or bears a test date five months or older, shall 
be rejected.  Materials shall be stored in areas provided by the 
Contractor.  Seed, lime, and fertilizer shall be stored in cool, dry 
locations away from contaminants.

1.4   MEASUREMENT AND PAYMENT

1.4.1   Stripping and Placing Topsoil

Topsoil shall be measured by the cubic yard (CY) of material in place.  
Payment will be made at the contract unit price and will constitute full 
compensation for the work of stripping the material, stockpiling the 
material, and spreading the material as shown on the drawings.

1.4.2   Seeding

Seeding will be measured for payment by the acre (AC) seeded within the 
neatlines shown.  Payment will be made at the contract unit price and will 
constitute full compensation for furnishing the materials and constructing 
the work complete in place as specified.

PART 2   PRODUCTS

2.1   SEED

State-certified seed of the latest season's crop shall be provided in 
original sealed packages bearing the producer's guaranteed analysis for 
mixture percentage, purity, germination, weed seed content, and inert 
material.    Labels shall be in conformance with AMS-01 and applicable 
state seed laws.  The seed mix shall consist of one of the following seed 
mixes specified by the Minnesota Department of Transportation:

10A Modified (10B) Native Western Tallgrass Prairie
15A Modified (15B) Native Tallgrass Prairie (general)
20A Modified (20B) Native Sand Tallgrass Prairie

The seed mixes are given at the following web site: 
http://www.dot.state.mn.us/environment/seeding_manual/mix_index.html.

2.2   MULCH

Straw mulch materials shall consist of wheat, oat, or rye straw, hay, 
grass, or other plants approved by the Contracting Officer. Mulch materials 
shall be native to the region.  The mulch material shall be air dry, 
reasonably light in color, and shall not be musty, moldy, caked, or 
otherwise of low quality.  The mulch shall be seed free or fumigated to 
prevent introduction of weeds.  The use of mulch that contains noxious 
weeds will not be accepted.  Dry mulching material which breaks and does 
not bend is unacceptable.  Mulch shall have a consistency for placing with 
commercial mulch blowing equipment.
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PART 3   EXECUTION

3.1   STRIPPING OF TOPSOIL

Topsoil shall be stripped or obtained from the on-site borrow source.  A 
sufficient quantity of shall be stripped and stockpiled prior to excavating 
the borrow for cover soil.  Topsoil shall be spread on areas already graded 
and prepared for topsoil, or transported and deposited in stockpiles 
convenient to areas that are to receive application of the topsoil later, 
or at locations indicated or specified.  Topsoil shall be kept separate 
from other excavated materials, brush, litter, objectionable weeds, roots, 
stones larger than  2 inches in diameter, and other materials that would 
interfere with planting and maintenance operations.

3.2   PLACEMENT OF TOPSOIL

Topsoil placement shall be staged such that construction traffic for 
hauling material does not travel over the topsoil after it is placed.  
Topsoil shall be spread with a low ground pressure dozer, skid steer 
loaders, or other equipment capable of lightly compacting the soil and 
approved by the Contracting Officer.  Topsoil shall be spread in one lift 
of uniform thickness.

3.3   SEEDING RESTRICTIONS

Seeding operations shall be performed only during periods when beneficial 
results can be obtained.  When drought, excessive moisture, or other 
unsatisfactory conditions prevail, the work shall be stopped when directed. 
 When special conditions warrant a variance to the seeding operations, 
proposed alternate times shall be submitted for approval.  Seed and mulch 
shall not be broadcast when winds are above 10 mile per hour.  No finished 
construction area shall be left untopsoiled and unseeded during the winter 
months.

3.4   SITE PREPARATION

The Contractor shall verify that finished grades are in conformance with 
the drawings and that topsoil is suitable prior to seeding operations.  
Field areas shall have debris and stones larger than 3 inches in any 
dimension removed from the surface.  Undulations or irregularities in the 
surface shall be leveled.  Topsoil on slopes up to a maximum 3H:1V slope 
shall be tilled to a nominal  2 inch depth by plowing, disking, harrowing, 
or other approved method. 

3.5   SEEDING

Seed shall be applied at the rate of 200 pounds per acre (approximately 25 
SY per pound of seed) using broadcast seeders.  Half the total rate of seed 
application shall be sown with sower moving in one direction, and the 
remainder with sower moving at right angles to first sowing.  Seed shall be 
covered to a nominal  1/4 inch depth by disk harrow, steel mat drag, 
cultipacker, or other approved device.

3.6   MULCHING
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Hay or straw mulch shall be spread uniformly at the rate of  1-1/2 tons per 
acre.  Mulch shall be spread by hand, blower-type mulch spreader, or other 
approved method.  Mulching shall be started on the windward side of 
relatively flat areas or on the upper part of steep slopes, and continued 
uniformly until the area is covered.  The mulch shall not be bunched or 
clumped.  Sunlight shall not be completely excluded from penetrating to the 
ground surface.  All areas installed with seed shall be mulched on the same 
day as the seeding.  Mulch shall be anchored immediately following 
spreading.

3.7   WATERING

Watering shall be started within 1 day after completing the seeding of an 
area.  Water shall be applied to supplement rainfall at a rate sufficient 
to ensure moist soil conditions to a minimum  3 inch depth.  Run-off and 
puddling shall be prevented.

3.8   TURF ESTABLISHMENT

Seeded areas shall be kept moist by watering as necessary until a 
satisfactory stand of turf is established.  A satisfactory stand of turf 
shall contain a minimum of 50 grass plants per square foot, with bare spots 
not exceeding 2 percent of the total seeded area.  Finished areas shall be 
protected from damage by vehicular or pedestrian traffic and erosion.

    -- End of Section --
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